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2-- Amdt. 0015 

 
The SOLICITATION is amended as follows: 
 
 
 
  1.  SPECIFICATIONS:   

 
 Revised Schedule:  Bidding Schedule, pages 00010-3 thru 00010-102, is deleted and replace with 
a revised Bidding Schedule, pages 00010-3 thru 00010-103.  A copy of the revised Bidding Schedule is 
attached. 
   
2.  DRAWINGS:   
 
           Revised Drawing:  Sheet C-9, Phase II, is deleted and replaced with a revised drawing of the           
           same number.  A copy of the revised drawing is attached. 
 
3.  Bidders are required to acknowledge receipt of this amendment on the Bidding Form, in the space 
provided, or by separate letter or telegram prior to opening of bids.  Failure to acknowledge all amendments 
may cause rejection of the bid. 
 
4.  Bids will be received until 8:00 a.m., local time, 26 March 2002, in Room 760 Federal Building, 601 
East 12th Street, Kansas City, Missouri  64106-2896, or delivered to the Kansas City District Corps of 
Engineers Bid-Opening Officer between 8:00 a.m. and 10:00 a.m., local time,  26 March 2002,  at the 
Riverside City Hall Board of Alderman Chamber located at 2950 Northwest Vivion Road, Riverside, 
Missouri  64105,  and at 10:00 a.m. will be publicly opened.  
 
Encls 

1. Spec pgs as listed 
2. Drawing as listed 
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BIDDING SCHEDULE 
 
NOTICE TO BIDDERS:  For your bid to be responsive, you must declare below the single accounting 
practice that you apply to contracts to calculate field office overhead for all change orders, modifications 
and requests for equitable adjustment.  Pursuant to Federal Acquisition Regulations (FAR) Parts 
31.105(d)(3) and 31.203(d)(1), an accounting practice that varies from  modification to modification is not 
allowable.  Select one of the following: 
 
1.  TIME DISTRIBUTION BASE FOR A PER DIEM RATE  ___________ 
 If you use this practice, see Special Clause 
 "Field Office Overhead Per Diem Rate". 
 
2.  DIRECT COST DISTRIBUTION BASE FOR A PERCENTAGE MARKUP ___________ 
 If you use this practice, see Special Clause 
 "Field Office Overhead Percentage Markup". 
 
3.  OTHER ACCOUNTING PRACTICE THAT IS ALLOWABLE 
      UNDER THE FAR AND THAT USES A SINGLE DISTRIBUTION BASE ___________ 
 

YOU MUST DESCRIBE THE ACCOUNTING PRACTICE IN SUFFICIENT DETAIL BELOW TO ALLOW 
THE CONTRACTING OFFICER TO DETERMINE WHAT ACCOUNTING PRACTICE IS BEING 
UTILIZED BY YOUR COMPANY AND THAT IT COMPLIES WITH THE FAR. 

___________________________________________________________________________________________
___________________________________________________________________________________________
______________________________________________________________________ 
 
 
FAILURE TO FULLY COMPLY WITH THE ABOVE REQUIREMENT OR, IF ALTERNATIVE 3 
IS DECLARED, FAILURE TO PROVIDE A DESCRIPTION WHICH CLEARLY STATES OR 
DESCRIBES A CONSISTENT ACCOUNTING PRACTICE USING A SINGLE DISTRIBUTION 
BASE, WILL BE CAUSE FOR YOUR BID TO BE REJECTED.  

 
 

(1) Bidders may bid on any one or combination of Bidding Schedule Phase I, Bidding Schedule Phase II, 
or Bidding Schedule Phase I+II. 

 
a. Bidders must enter bid prices for each line item on each schedule bid.  Failure to enter a price 

for any item will cause the bid for that schedule to be rejected as non-responsive. 
 
b. The Government reserves the right to award Bidding Schedules Phase I and Phase II to 

separate contractors or to the same contractor, or to award the combined Bidding Schedule 
Phase I + Phase II to the same contractor based on whichever schedule bids are most 
advantageous to the Government considering only price and price related factors.  
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BIDDING SCHEDULE 
 

c. Evaluation of Bids for Multiples Awards (MAR 1990):  In addition to other factors, bids will be 
evaluation on the basis of advantages and disadvantages to the Government that might result 
from making more than one award (multiple awards).  It is assumed, for the purpose of 
evaluating bids, that $500 would be the administrative cost to the Government for issuing and 
administering each contract awarded under this solicitation and individual awards will be for 
the items or combinations of items that result in the lowest aggregate cost to the Government, 
including the assumed administrative costs.  (FAR 52.214-22) 

 
(2) All extensions of the unit prices shown will be subject to verification by the Contracting Officer. In case 

of variation between the unit price and the extension, the unit price will be considered to be the bid. 
 

(3) If a modification to a bid is submitted which provides for a lump sum adjustment to the total cost, the 
application of the lump sum adjustment to each price in the Bidding Schedule must be stated.  If it is 
not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to 
every price in the Bidding Schedule. 

 
(4) Bidder's attention is directed to SECTION 00100 paragraph titled "Arithmetic Discrepancies" wherein 

are procedures for correction of errors. 
 

(5) Bidder's attention is directed to SECTION 01100, paragraph titled "Missouri Sales and Use Tax". 
 

(6) Bidder's attention is directed to CONTRACT CLAUSE titled "Contract Prices--Bidding Schedules".  
 

(7) Award will be made to the low responsive and responsible Bidder or Bidders on Bidding Schedule 
Phase I, Bidding Schedule Phase II, or combined Bidding Schedule Phase III after applying FAR 
52.214-22 for evaluation of possible multiple awards.  Bidder's attention is directed to SECTION 
00100, paragraph titled “Contract Award—Sealed Bidding—Construction” for further details.   

 
(8) Bidder's attention is directed to SECTION 01100:  GENERAL for special provisions pertaining to this 

Solicitation. 
 

(9) The general outline of the principal features of each item as listed does not in any way limit    the 
responsibility of the bidder for making a thorough investigation of the drawings and            
specifications to determine the scope of work included in each item. 

 
(10) In accordance with SECTION 02101:  SPECIAL SCHEDULING, any damages incurred by the 

Government due to construction delays longer than 30 days plus 5 weather delay days, including 
damages to the railroad will be the responsibility of the Contractor, and will be offset against the 
contract. 
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BIDDING SCHEDULE 
 

(11) The Contractor is not permitted to perform work on the following properties for a minimum of 180 days 
following the date of award of the contract: 

(a) Dry Basement – located at Line Creed and West Platte, Tract 102/103. 
(b) Ramsey and/or Master Auto Tech – located at NW Gateway and Line 

Creek, Tract 134. 
         Bidder’s attention is directed to SECTION 02101:  SPECIAL SCHEDULING for further details. 
 

(12) The use of the terms “Phase I”, “Phase II”, and the combination thereof is not indicative of a particular 
sequence of work, but refers only to separate tasks. 

 
(13) Within the Bidding Schedule are listed subline items which are established for information purposes 

only.  They are not separately priced or subject to a separate delivery schedule.  The Bidder is 
required to submit prices for each of these subline items with their bid to assist the Contracting Officer 
in determining the responsiveness of the Bidder.   See the example on the following page. 

 
EXAMPLE: 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
Quindaro Pump Plant 
 
0013  Riprap  TONS $______  $______ 
 
0014 Bedding  TONS $______  $______ 
 
0015 All Other Items  LS   $______ 
 
 -Inlet Structure  LS  $______ 
 -Trash Rack  LS  $______ 
 -108” Reinforced Concrete  LS  $______ 
  Pipe   
 -Twin 9’x9’ Reinforced  LS  $______ 
  Concrete Box 
 
(Etc.) 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I 
 
ITEM   EST  UNIT    
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0001 Mobilization/ 
  Demobilization   LS   $_______  
 
0002a Design Relocations    LS   $12,900 
   
  - Station 118+97 – 
    Conoco   LS  $ 6,800 
  - All other work   LS  $ 6,100 
 
0002b Design-Build    LS   $450,000 
      Relocations  
 
  - Station 118+97 – 
    Conoco   LS  $ 170,000 
  - All other work   LS  $ 290,000 
 
0003 Design Complete    LS   $_______ 
      Relocations 
 
  - Station 40+30 - 
    Intercon   LS  $_______ 
  - All other work   LS  $_______  
 
 
0004 Clearing and Grubbing   LS   $_______ 
 
0005 Required Excavation 415,660  CY $_______  $_______ 
 
0006 New Fencing    4,235  LF $_______  $_______ 
  
0007 Site Work for Q2   LS   $_______ 
 
0008 14 x 102 H-Piles    1, 660  LF $_______  $_______ 
 
0009 Test Piles –     LS   $_______ 
      Mob/Demob 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I 
 
ITEM   EST  UNIT    
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0010 Test Piles – Tensile   LS $_______  $_______ 
      Load Test 
 
0011 Test Piles – Lateral                             LS $_______  $_______ 
      Load Test 
 
0012 Test Piles Compressive                    LS $_______  $_______ 
      Compressive Load 
      Test 
 
0013a I-Wall Sheetpiling (steel)              LS    $_______ 
  (labor/equipment) 
 
0013b I-Wall Sheetpiling (material)  LS   $ 32,000 
 
0014 Seepage Cutoff              LS   $_______ 

 
0015 I-Wall   LS   $_______ 
 
0016 Pile Cap       LS   $_______ 
 
0017 Closure Monolith Wall/         LS   $_______ 
  Abutment 
  
0018 Closure Monolith Sill         LS   $_______ 
 
0019 Stoplogs - Type A     LS   $_______ 
 
0020 Stoplogs - Type B     LS   $_______ 
 
 
0021 Stoplog Storage 
 Pedestals     LS   $_______ 
 
0022 Stoplog Posts/ 
 Miscellaneous Metals  
 For Stoplogs   LS   $_______ 
 
0023 Riprap   21,537 TONS  $_______  $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I 
 
ITEM   EST  UNIT    
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0024 Bedding    6,117 TONS  $_______  $_______ 
 
0025 Rockfill               9,790 TONS $_______  $_______ 
 
0026 Soil Surface Erosion 
   Control  11,968 SY $_______  $_______ 
 
0027 Riverside Berm Fill              167,000 CY $_______  $_______ 
 
0028 Random Fill                      1,505,404 CY $_______  $_______ 
 
0029 Impervious Fill 401,302 CY $_______  $_______ 
 
0030 Aggregate Surface 
  Course     5,100 TON $_______  $_______ 
 
0031 Seeding & Mulching -  
            Levee Mix         78 ACR $_______  $_______ 
 
0032a Seeding & Mulching - 
 Native Grasses/Wild- 
 flowers, Mixture “A”         73 ACR $_______  $_______ 
 
0032b Seeding and Mulching- 
 Native Grasses/Wild- 
 Flowers, Mixture “C”         10 ACR $_______  $_______ 
 
0033 Seeding & Mulching - 
 Native Grasses, 
 Mixture “B”         93 ACR $_______  $_______ 
 
0034a Trees (APM)    2,800     EA $_______  $_______ 
 
0034b  Trees (Bare Root)   21,000  EA $_______  $_______ 
 
0035 Shrubs     8,400        EA $_______  $_______ 
 
0036 Free Board Gage              LS $_______  $_______ 
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BIDDING SCHEDULE 
 
ITEM   EST  UNIT    
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0037 HTRW Contingency 
  Plan     LS   $_______ 
 
OPTION SCHEDULE PHASE I 
 
0038 Government Field 
    Office (OPTION 1)               36          MONTHS $________  $_______ 
 
 
                                      TOTAL  BASE AND OPTION SCHEDULE PHASE I  $______________ 
 

PHASE I BID NOTES 
 
Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE 
SCHEDULE and OPTION SCHEDULE.  Immediate award will be made of the BASE SCHEDULE.  At the 
option of the Government, the OPTION SCHEDULE may be awarded at the bid price after Notice of 
Award for the BASE SCHEDULE work.  The Government does not guarantee any work beyond that of the 
BASE SCHEDULE.  The Government reserves the right to pick up the OPTION SCHEDULE at the bid 
price within 60 calendar days after the Notice to Proceed.  Bidders’ attention is directed to SECTION 
00100, paragraph titled “Evaluation of Options”.   
 
Following are descriptions of work for each bid item for purposes of determining measurement 
and payment. 

 
0001 Mobilization/Demobilization – Mobilization of equipment and facilities during the contract is the transport, 
initial assembly and setup of construction equipment prior to project startup.  Work associated with mobilization will 
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Demobilization of equipment and facilities is the disassembly and 
transport offsite of construction equipment after its use has been completed.  Work associated with demobilization 
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Fifty percent (50%) of Mobilization/Demobilization will be paid for 
Mobilization and the remaining fifty percent (50%) will be paid for demobilization. 
 
0002a Design - Relocations  – The work includes all labor, materials, and equipment required for the preparation and 
submittal of the final plans and specifications for the relocation of the specified items.  The design component includes 
all labor, materials, and equipment required for the coordination, investigation, analysis, preparation, and submittal of 
the analysis and construction plans and specifications for the relocation of the specified utilities.  The Government has 
entered the price for the design component identified on the bidding schedule.  If the design component is performed 
by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual design 
component cost incurred, less betterments, for the relocation.  The Contractor shall furnish the Government these 
itemized invoices, and invoices for design component work the Contractor has performed, for verification and possible  
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BIDDING SCHEDULE (PHASE I BID NOTES) 
 
negotiations.  After the parties have agreed upon the design component amount, the Government will adjust the 
contract lump sum price for the respective design component to the agreed design component amount.  No additional 
markups for the Contractor are to be added to the design component within the base bidding schedule or any 
negotiated amounts.  The Government reserves the right to not award all or individual line items under the “Design  - 
Relocations” Bid Item.  If certain utility locations are not awarded under this contract, the Contractor will still be 
required to coordinate with the utility companies and to work around the utility company relocations that were not 
awarded. 
 
0002b Design/Build Relocations – The item includes all work that is performed by the respective Contractor or 
subcontractor to relocate the existing utility over the levee.  The Government has entered the price for the 
construction component identified on the bidding schedule.  If the construction component is performed by a 
subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual construction 
component cost incurred, less betterments, for the relocation.  The Contractor shall furnish the Government these 
itemized invoices, and invoices for construction component work the Contractor has performed, for verification and 
possible negotiations.  After the parties have agreed upon the construction component amount, the Government 
will adjust the contract lump sum price for the respective construction component to the agreed construction 
component amount.  No additional markups for the Contractor are to be added to the construction component 
within the base bidding schedule or any negotiated amounts.  The Government reserves the right to not award all 
or individual line items under the “Design-Build Relocation” Bid Item.  If certain utility locations are not awarded 
under this contract, the Contractor will still be required to coordinate with the utility companies and to work around 
the utility company relocations that were not awarded.  The relocations includes the following: 

-  Conoco – Fuel Line Alterations – 8” Fuel Line, Sta 118+97 
-  Williams Natural Gas – Gas Line Alteration – 26” Gas Line, Sta 176+00 

 
0003-Design Complete - Relocations – The work includes all work required to relocate items identified below.  The 
work also includes utility investigation and analysis as well as overall utility coordination and scheduling. 
 

-   Intercontinental Corporation Utility Service Alteration – Air Line Relocation, Sta 40+51 -  This item 
includes all work required to relocate Intercontinental Corporation 2” steel airline.  The work includes 
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation,  
dewatering and shoring of trench walls as required; subgrade preparation and fine grading; providing, 
handling, connecting, and placing airline pipe and fittings; backfilling and compacting with clean 
excavated material; excavation for removal of existing airline to required limits; making new pipe 
connections; backfilling/compaction with clean excavated material; and testing of airline for leaks; 
 
-   Intercontinental Corporation Utility Service Alteration – 30” Storm Sewer Pipe – This item includes all 
work associated with the abandonment of the 30” Storm Sewer pipe. 

 
-   Intercontinental Corporation Utility Service Alteration – Electrical Line Relocation, Sta 41+03 - This item 
includes all work required to relocate Intercontinental Corporation Electric service line.  The work includes 
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation, 
dewatering and shoring of trench walls as required; subgrade preparation and fine grading; providing, 
handling, connecting, and placing conduit and electric line; backfilling and compacting with clean excavated  
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BIDDING SCHEDULE (PHASE I BID NOTES) 
 
material; excavation for removal of existing electrical line to required limits; making new line connections; 
backfilling/compaction with clean excavated material; and testing of electrical lines; 
 
-   Intercontinental Corporation Utility Service Alteration – Remove Sanitary Lagoon Pipe and Manhole 
Connection and grouting of existing 8” pipe – The work includes clearing & grubbing, stripping and 
stockpiling of topsoil for replacement, excavation, dewatering and shoring as required, removal of pipe and 
manhole, backfilling and compaction with clean excavated material.  The work also includes the grouting of 
the existing 8” sanitary pipe. (Station 40+30) 

 
-   Intercontinental Corporation Utility Service Alteration – Remove Sanitary Lagoon  – The work includes all 
labor, equipment, and material necessary to dewater, excavate, load, haul, and dispose of the wastewater 
and sludge within the existing sanitary lagoon. 
 
-    Intercontinental Corporation Utility Service Alteration – Hopper Utility Service – This item includes all work 
associated with the extension of the electrical and air utility service to the relocated hopper. 
 
-   Intercontinental Ponding Area – This item includes all labor, equipment, and material necessary to 
excavate and create the southeast and west detention ponds and to fill the existing ponding area next to 
Intercon as shown.  This also includes the entire drainage system leading to the southeast detention pond, 
and ditch construction and fill next to the southeast detention pond. 
 
-   Fence Removal -- Work also includes the removal of fence posts and associated concrete, chain link 
fabric, barbed wire, gates and associated hardware from the work site.  Also included is hauling of material 
offsite, and proper disposal offsite.  Fencing material is not to be reused. 
 
-   Shed/Hopper Relocation -- The removal/replacement of the existing shed, hopper, foundation and 
associated road and parking area.   
 
-  Station 158+00 – 24” Storm Sewer Removal – The work includes all labor, equipment, and materials 
required to remove the existing 24-inch storm sewer. 
 
-  Station 178+50 – Storm Sewer Removal – 15” CMP.  The work includes the provision of all labor, 
equipment and materials required for the removal of the storm sewer. 
 
-  Station 177+50 – Culvert “A” – The work includes the provision of all labor, equipment, and materials 
required for the excavation, provision and pipejacking of 15” CMP, and backfilling. 

 
-   Station 177+50 – Culvert “B” – This work includes the provision of all labor, equipment, and materials 
required for excavation, provision and installation of 15” CMP, manhole, and backfilling. 

 
0004 Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting form the clearing operations.   
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0005 Required Excavation – The work includes the provision of all labor, equipment, and materials required for the 
excavation and inspection of the inspection trench; excavation, loading, hauling, and dumping of the existing levee 
material; and the excavation, loading, hauling, and dumping of the borrow area material; the excavation, loading, 
hauling and dumping of the levee toe material for the placement of riprap and bedding. 
 
0006 New Fencing – New fencing includes the provision and installation of corner/line/gate posts with concrete, 
brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line post wire ties, tension wire, wire hog 
rings, post brackets with barb wire, locking devices, plunger bar and all other details shown on drawings. 
 
0007 Site Work for Q2 – The work includes the provision of all labor, equipment, and materials necessary for the 
demolition of the existing roadway and railroad, excavation for the pile cap, road raise, and railroad/roadway 
reconstruction.    
 
0008 14 x 102 H-Piles – This item includes all costs associated with driving permanent piles, which include costs 
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
 
0009- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial 
assembly and setup of construction equipment prior to testing;, and transportation of labor to the work site.  Work  
associated with mobilization will include preparation of equipment for transport, equipment transportation and 
setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.  Demobilization of equipment 
and facilities is the disassembly and transport offsite of construction equipment after its use has been completed.  
Work associated with demobilization will include disassembly of equipment for transport, equipment transportation, 
manifest, tolls, permits, escort vehicles, drivers, and equipment operators.  Fifty percent (50%) of 
Mobilization/Demobilization will be paid for Mobilization and the remaining fifty percent (50%) will be paid for 
demobilization. 
 
0010 Test Piles – Tensile Test - This item includes the provision of all the labor, material, and equipment required 
to perform tensile load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating load 
cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads and test 
equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test reports.  One 
tensile test will be required. 
 
0011 Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment required 
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating load 
cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads and test 
equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test reports.  One 
lateral test will be required. 
 
0012 Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, mounting 
of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One compressive load test will be required. 
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BIDDING SCHEDULE (PHASE I BID NOTES) 
 
0013a  I-Wall Sheetpiling (labor/equipment) – Payment for sheet piling will be made for installed sheetpiling.  This 
item includes all cost associated with handling, storing, and installing sheetpiling including placing, driving, cutting, 
splicing, and other materials incidental thereto.  This is a firm fixed price which will not be negotiated. 
 
0013b  I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The Government has 
entered an anticipated price in the bid schedule for this material.  When this product becomes available the actual 
price for the material will be used, plus an allowance for contractors’ overhead and profit.  It will be the contractor’s 
responsibility for the procurement of the material.  Itemized invoices showing actual costs for the procurement of 
the sheetpiling will be provided to the Government for verification and possible negotiations.  After the parties have 
agreed upon the material cost including contractor’s markups, the Government will adjust the contract lump sum 
price for this item to the agreed sheetpiling cost amount. 
 
0014 Seepage Cutoff – This item includes all costs associated with trench excavation, furnishing and placement of 
nonwoven geotextile, furnishing and placement of vinyl sheetpile, furnishing and mixing sand and bentonite, and 
the placement of the sand/bentonite mixture in the excavated trench, and furnishing and placement of pure high-
swell sodium bentonite. 
 
0015 I-Wall – I- Wall work includes structural excavation, backfilling/compaction with select soils, subgrade 
preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, pouring, finishing, and 
curing structural concrete wall; and waterstops. 
 
0016 Pile Cap – Pile Cap work includes structural excavation, backfilling/compaction with select soils, subgrade 
preparation and fine grading, reinforcing steel, ties and accessories; forming, pouring, finishing, and curing 
structural pile cap: and expansion joints. 
 
0017 Closure Monolith Wall – The work includes all labor, equipment, and materials necessary to place forms, 
reinforcing, and concrete; work also includes finishing and curing concrete; metals associated with the closure 
monolith wall and associated welding. 
 
0018 Closure Monolith Sill – The work includes all labor, equipment, and materials necessary to: perform structural 
excavation/backfilling/compaction; place forms, reinforcing, and concrete for the closure monolith sill/postwells; 
finish and cure concrete; place metals associated with the closure monolith sill/postwells and associated welding. 
 
0019 Stoplogs – Type A – The work includes all labor, equipment, and materials necessary to fabricate, furnish 
and install the type “A” stoplogs in the channel slots. 
 
0020 Stoplogs – Type B – The work includes all labor, equipment, and materials necessary to fabricate, furnish 
and install the type “B” stoplogs in the channel slots. 
 
0021 Stoplog Storage Pedestals – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the stoplog storage 
pedestals; finish and cure concrete; place metals and neoprene associated with the stoplog storage pedestals and 
associated welding.  Also included in this item is the removal of the stoplogs and posts from the channel slots and 
postwells and placement/securing of the stoplogs and posts on the stoplog storage pedestals. 
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0022 Stoplog Posts/Misc. Metals – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install the Stoplog posts in the postwells. 
 
0023 Riprap – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the riprap until final acceptance by the government. 
 
0024 Bedding – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until the placement of riprap cover is completed. 
 
0025 Rockfill – This item includes all labor, equipment, and material costs associated with furnishing, hauling, 
handling, and placement of rockfill material within the riverward berm slopes.   
 
0026 Soil Surface Erosion Control – This item includes all costs associated with the furnishing and placement of 
erosion control material on the levee slopes in lieu of riprap and bedding material. 
 
0027 Riverside Berm Fill - – This item includes all costs associated with excavating, hauling, handling, placing, and 
compacting the fill riverward of the levee between Sta 41+00 and 51+00, and the impervious material associated 
with the stability berm.  Stripping of the borrow/levee area is not included in the quantities.  Stripping is considered 
an incidental cost. 
 
0028 Random Fill - – This item includes all costs associated with furnishing, handling, placing, and compacting the 
random material associated with the construction of the levee and underseepage berm. .  Stripping of the 
borrow/levee area is not included in the quantities.  Stripping is considered an incidental cost.  Cost also includes 
required hydrographic surveys. 
 
0029 Impervious Fill - – This item includes all labor, equipment, and material costs associated with: backfilling and 
compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious 
material for the levee, area fill, and overbuild. Costs also include placing topsoil within required limits.  Stripping of 
the borrow/levee area is not included in the quantities.  Stripping is considered an incidental cost. 
 
0030 Aggregate Surface Course – This item includes all cost associated with furnishing, hauling, handling, placing, 
and compacting the surfacing material. 
 
0031 Seeding and Mulching Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0032a  Seeding and Mulching - Native Grass/Wildflower - Mixture “A”– This item includes all costs associated with 
tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower - Mixture “A” seed, mulch and other 
required additives, maintenance, re-seeding and guarantee. 
 
0032b  Seeding and Mulching – Native Grass/Wildflower – Mixture “C” – This item includes all costs associated 
with tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower- Mixture “C” seed, mulch and other 
required additives, maintenance, re-seeding and guarantee. 
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BIDDING SCHEDULE (PHASE I BID NOTES) 
 
0033 Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0034a Trees (APM) – The work includes all labor, equipment, and materials necessary to provide and plant the 
specified APM trees. 
 
0034b Trees (Bare Root) – The work includes all labor, equipment, and materials necessary to provide and plant 
the specified Bare Root trees. 
 
0035 Shrubs – The work includes all labor, equipment, and materials necessary to provide and plant the specified 
shrubs. 
 
0036 Free Board Gage – The work includes all labor, equipment, and materials necessary to fabricate, furnish and 
install the free board gages including but not limited to surveying, removal/replacement of riprap, hand 
excavation/backfilling/compaction, welding, painting, and signage.  Three free board gages will be required. 
 
0037 HTRW Contingency Plan – The cost includes all work associated with writing, reviewing, submitting, and 
revising the HTRW Contingency Plan.  This includes the development and submittal of a Sampling and Analysis 
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan.  Costs for implementation of 
the plan are not included. 
 
0038 Government Field Office – Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION 
FACILITIES. 
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BIDDING SCHEDULE 

 
BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0039 Mobilization/  LS   $_______ 
  Demobilization 
 
0040 Design-Build Relocations   
 
 a. Mo. Gas Energy -   LS   $54,650 
  Design 
  
  - Station 5+94 Q  LS  $ 4,150 
  - Station 6+60 Q  LS  $ 4,150 
  - Station 216+26 Q  LS  $34,200 
  - Station 7+33 R  LS  $ 3,900 
  - Station 79+96 R  LS  $ 4,400 
  - All other Stations  LS  $ 3,850 
 
 b. Mo. Gas Energy –  
      Construction  LS   $500,000 
  
  - Station 5+94 Q  LS  $  53,000 
  - Station 6+60 Q  LS  $  47,300 
  - Station 216+26 Q  LS  $245,500 
  - Station 7+33 R  LS  $  37,000 
  - Station 79+96 R  LS  $  47,200 
  - All other Stations  LS  $  70,000 
 
 c. Mo.-Amer Water -   LS   $ 19,630 
  Design 
 
  - Station 2+62 Q  LS  $ 3,800 
  - Station 12+46 Q  LS  $ 5,000 
  - Station 205+55 Q  LS  $ 2,700 
  - Station 241+54 Q  LS  $ 1,380 
  - Station6+92 R  LS  $ 1,800 
  - Station 19+40 R  LS  $ 3,300 
  - Station 79+58 R  LS  $ 1,650 
   



                                                                                                                                DACW41-02-B-0001-0015 
 
Project:  Missouri River Levee System, Quindaro Levee and Stoplog Gap,                                 
(Levee Unit L-385) Riverside, Missouri 
 

 

 Page 17 of 103 

BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 d. Mo.-Amer Water –  

     Construction  LS   $400,000 
 
 - Station 2+62 Q  LS  $  60,000 
 - Station 12+46 Q  LS  $125,000 
 - Station 205+55 Q  LS  $  55,000 
 - Station 241+54 Q  LS  $  40,000 
 - Station 6+92 R  LS  $  50,000 
 - Station 19+40 R  LS  $  45,000 
 - Station 79+58 R  LS  $  25,000 
 

 e. Southwestern Bell  
     Telephone – Design  LS   $ 32,000 
 
 - Station 11+71 Q  LS  $ 3,700 
 - Station 79+76 R  LS  $ 2,000 
 - All other Stations R  LS  $19,100 
 - All other Stations Q  LS  $ 7,200 
 
f. Southwestern Bell  
     Telephone -   LS   $300,000 

  Construction 
 

 - Station 11+71 Q  LS  $  15,000 
 - Station 79+76 R  LS  $  75,000 
 - All other Stations R  LS  $  85,000 
 - All other Stations Q  LS  $125,000 

 
 g. City of KCMO - Design  LS   $ 12,380 
  - Station 205+22 Q  LS  $ 5,700 
  - Station 79+94 R  LS  $        0 
  - Station 80+66 R  LS  $        0 
  - All other Stations  LS  $ 6,680 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 h. City of KCMO -   LS   $275,000 
  Construction 
 
  - Station 205+22 Q  LS  $  65,000 
  - Station 79+94 R  LS  $    9,000 
  - Station 80+66 R  LS  $   6,000 
  - All other Stations  LS  $195,000 
 
 i.  Equilon - Design  LS   $    6,200 
 j.  Equilon - Construction  LS   $200,000 
 k. Conoco - Design  LS   $    6,100 
 l.  Conoco - Construction  LS   $150,000 
 m.AT&T - Design  LS   $ 33,000 
 n. AT&T - Construction  LS   $150,000 
 o. Williams Energy -   LS   $  42,590 
  Design 
 
  - Station 13+09 Q  LS  $  7,900 
  - Station 185+20 Q  LS  $  7,180 
  - All other Stations  LS  $27,510 
 
 p. Williams Energy –  

     Construction  LS   $600,000 
 

  - Station 13+09 Q  LS  $110,000 
  - Station 185+20 Q  LS  $  70,000 
  - All other Stations  LS  $420,000 

 
 q. Williams Natural Gas –  

     Design  LS   $ 21,600 
r. Williams Natural Gas –  
     Construction  LS   $200,000 
s. Williams –     

Communication -   LS   $  23,500 
  Design   
 t.  Williams Communication -  

     Construction  LS   $ 25,000 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 u.  Argosy – Design  LS   $  14,240 
 
  - Station 196+76 Q  LS  $  1,000 
  - Station 196+49 Q  LS  $  1,000 
  - All other work  LS  $12,240 
 
 v.  Argosy – Construction  LS   $500,000 
  
  - Station 196+76 Q  LS  $  60,000 
  - Station 196+49 Q  LS  $  65,000 
  - All other work  LS  $375,000 
 
 w. City of Riverside -  LS   $ 30,000 
  Design   
  
 x.  City of Riverside -  LS   $250,000 
  Construction 
 
 y.    KCPL - Design  LS   $ 28,050 
   
  - Quindaro Levee  LS  $ 13,700 
  - Riverside Levee  LS  $ 14,350 
 
 z.    KCPL - Construction  LS   $500,000 
 
  - Quindaro Levee  LS  $185,000 
  - Riverside Levee  LS  $315,000 
 
0041a Demolition/Sitework   LS   $_______ 
  (Quindaro) 
 
0041b New Fencing (Quindaro/   4,209 LF $_______  $_______ 
  Riverside) 
 
0042 Protective Services for  LS   $ 190,000 
  Q1/Q3 
0043 Construction Staging by  

 Railroad for Q1/Q3  LS   $ 450,000 
 
0044 H-Piles 14x102  20,392 LF $_______  $_______ 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0045 Not Used 
 
0046 Not Used 
 
0047 Not Used 
 
Quindaro Pump Plant 
 
0048a  Ponding Area Excavation 160,000 CY $_______  $_______ 
 
0048b Ponding Area Over- 
  Excavation 33,700 CY $_______  $_______ 
 
0049 Structural Excavation   27,709 CY $_______  $_______ 
 
0050 Inlet/Outlet Ditch  LS   $_______ 
 
0051 Backfilling  23,981 CY $_______  $_______ 
 
0052 Riprap     874 TONS $_______  $_______ 
 
0053 Geotextile used 
  as Filter Material 12,492 SF $_______  $_______ 
 
0054 All other Items  LS   $_______ 
 -Inlet Structure  LS  $_______ 
 -Trash Rack  LS  $_______ 
 -108" Reinforced    LS  $_______ 

    Concrete Pipe  LS  $_______ 
 -Twin 9'x9' Reinforced   LS  $_______ 

    Concrete Box   
 -Pump Plant  LS  $_______ 
 -Pump Plant Metals   

    (incl vents/Discharge   LS  $_______   
  Pipe 
 -Pumps/Pump Controls  LS  $_______ 
 - 108" Sluice Gate  LS  $_______ 
 -Electrical Work  LS  $_______ 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 -Electrical Service to      
                  Pump Plant  LS  $_______ 
 -Outlet Structure  LS  $_______ 
 -108" Dia Flap Gate  LS  $_______ 
 -Free Board Gages  LS  $_______ 
 -Gabions on Inlet Ditch  LS  $_______ 
 
0055 Stoplog Gap Q0  LS   $_______ 
 
 -Construction Staging  

    for Q0  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 -Test Piles-Lateral 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling  LS  $_______ 
 -Seepage Cutoff Wall  LS  $_______ 
 -North Transition Wall  LS  $_______ 
 -South Transition Wall  LS  $_______ 
 -Monolith 21  LS  $_______ 
 -Monolith 22  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Associated  

    Metals for Q0  LS  $_______ 
 -Pavement   LS  $_______ 
  Reconstruction 
 
0056 Rolling Gate Q1  LS   $_______ 
 
 -Construction Staging   

    by Contractor  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 -Test Piles – Tensile 
  Load Test  LS  $_______ 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -Test Piles – Compressive 
  Load Test  LS  $_______ 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $ 29,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Monolith 23 (Corner  

    Monolith)  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Rolling Gate Q1  LS  $_______ 
 -Pavement Reconstruction  LS  $_______ 
 
0057 Rolling Gate Q3  LS   $_______ 
 
 -Construction Staging  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 

-Test Piles – Tensile 
  Load Test  LS  $_______ 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -Test Piles – Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  28,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Rolling Gate Q3  LS  $_______ 
 
0058 Stoplog Gap Q3A  LS   $_______ 
 
 -Construction Staging  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling  LS  $_______ 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 -Seepage Cutoff Wall  LS  $_______ 
 Not Used     
 -M28   LS  $_______ 
 -M29   LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Associated   

    Metals for Q3a  LS  $_______  
 -Pavement   LS  $_______ 
  Reconstruction 
 
0059a Drainage Systems  

    (Quindaro)  LS   $_______ 
 
 -Gatewell #2  LS  $_______ 
 -Gatewell #4 without 
  Pipe Laterals  LS  $_______ 
 -Drainage System #8  LS  $_______ 
 -Hwy 9 Earthwork and  
    Drainage System  LS  $_______ 
 
 
0059b Argosy Bumpout  LS  $_______ 
 
 I-Wall Sheetpiling (Labor/ 
  Equipment)  LS $_______ 
 I-Wall Sheetpiling (Material) LS $ 28,000 
 I-Wall Concrete  LS $_______ 
 Gatewell #4a 
  With Laterals  LS $_______ 
 Gatewell #4- 
  Pipe Laterals  LS  $_______ 
 
Quindaro Levee 
 
0060 Clearing and Grubbing  LS   $_______ 
 
0061 Inspection Trench  

    Excavation  18,682 CY $_______  $_______ 
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0062 Exc/Disposal of   

    Unsuitable Material  10,890 CY $_______  $_______ 
 
0063 Riverside Berm Fill   25,604 CY $_______  $_______ 
 
0064 Random Fill 194,889 CY $_______  $_______ 
 
0065 Impervious Fill 148,555 CY $_______  $_______ 
 
0066 Landside Berm Fill   77,339 CY $_______  $_______ 
 
0067 Burlington Creek Rockfill     3,903 TONS $_______  $_______ 
 
0068 Aggregate Surface 
  Course     1,996 TONS $_______  $_______ 
 
0069 Riprap     9,810 TONS $_______  $_______ 
 
0070 Bedding     2,952 TONS $_______  $_______ 
 
0071 Soil Surface Erosion  

    Control Material     2,585 SY $_______  $_______ 
 
0072 Geotextile used as  

    Filter Material     2,856 SY $_______  $_______ 
 
0073 Riprap Truckload Test             LS $_______  $_______ 
 
0074 NW Platte Road Raise  LS   $_______ 
 
0075a Seeding & Mulching – 
  Levee Mix           31.3 ACR $_______  $_______ 
 
0075b Seeding & Mulching – 
  Native Grasses, 
  Mixture “B”           21.3 ACR $_______  $_______  
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0076 Stoplog Gap R1a  LS   $_______ 
 
 -Construction Staging  LS  $_______   
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 -Test Piles – Tensile 
  Load Test  LS  $_______ 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -Test Piles – Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  19,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -M25  LS  $_______ 
 -M26  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Assoc.   

    Metals for R1a  LS  $_______ 
 -Pavement   LS  $_______ 
  Reconstruction 
 
Rolling Gate R2 
 
0077 Construction Staging  LS   $_______ 
 
0078 24" Dia. Auger Cast  
     Piles    2,709 LF $_______  $_______ 
 
0079 36" Dia. Drilled Piers       166 LF $_______  $_______ 
 
0080 24" Dia. Drilled Piers       381 LF $_______  $_______ 
 
0081 All Other Work   

    Associated with R2  LS   $_______ 
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 -Test Piles - Mob/    
  Demob  LS  $_______ 
 -Test Piles – Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
   Equipment  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  13,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Closure Monolith (S)  LS  $_______ 
 -Closure Monolith (C)  LS  $_______ 
 -Closure Monolith (N)  LS  $_______ 
 -Floodwall Monolith (1)  LS  $_______ 
 -Floodwall Monolith (2)  LS  $_______ 
 -Floodwall Monolith (3)  LS  $_______ 
 -Corner Monolith  LS  $_______ 
 -R2 Sanitary Sewer    LS  $_______ 
  Relocation 
 -Rolling Gate R2  LS  $_______ 
 -Pavement   LS  $_______ 
  Reconstruction 
 
Line Creek Floodwall 
 
0082 16" Pipe Piles   16,895 LF $_______  $_______ 
 
0083 24" Pipe Piles     1,098 LF $_______  $_______ 
 
0084 All Other Work Assoc  

    w/ Line Creek FW  LS   $_______ 
  

-I-Wall Sheetpiling (Labor/ 
 Equipment)  LS  $_______ 
-I-Wall Sheetpiling (Material) LS  $  30,000 

 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
-Test Piles – Tensile 
  Load Test  LS  $_______ 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -Test Piles – Compressive 
  Load Test  LS  $_______ 
 -Pile Cap  LS  $_______ 
 -Floodwall Stem  LS  $_______ 
 
Line Creek  
 
0085 HTRW Contingency   LS   $_______ 
  Plan 
 
0086a Demolition  LS   $_______ 
 
0086b Salvage of City 
  Buildings  LS   $_______ 
 
0087 Line Creek Excavation 185,841 CY $_______  $_______ 
 
0088 Line Creek Fill   25,111 CY $_______  $_______ 
 
0089 Hydraulic Drop   LS   $_______ 
  Structures 
 
0090 42" Riprap     4,196 TONS $_______  $_______ 
 
0091 18" Riprap    20,678 TONS $_______  $_______ 
 
0092 Rockfill    59,502 TONS $_______  $_______ 
  
0093 Spalls      1,326 TONS $_______  $_______ 
 
0094 Bedding     6,766 TONS $_______  $_______ 
 
0095 Geotextiles Used as         312 SY $_______  $_______ 
  Filters 
 
0096 Riprap Truckload Test             LS $_______  $_______ 
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Riverside Levee 
 
0097 Clearing and Grubbing  LS   $_______ 
 
0098 Demolition  LS   $_______ 
 
0099 Excavation of   

    Unsuitable Material    17,500 CY $_______  $_______ 
 
0100 Inspection Trench  

     Excavation    13,213 CY $_______  $_______ 
 
0101 Riverside Berm Fill    28,238 CY $_______  $_______ 
 
0102 Levee Random Fill    96,884 CY $_______  $_______ 
 
0103 Levee Impervious Fill  115,162 CY $_______  $_______ 
 
0104 Landside Berm Fill    1,293 CY $_______  $_______ 
 
0105 Crushed Rock Surfacing    1,386 TONS $_______  $_______ 
 
0106a Seeding and Mulching – 
  Levee Mix    21.3 ACR $_______  $_______   
 
0106b Seeding and Mulching – 
  Native Grasses, 
  Mixture “B”      8.5 ACR $_______  $_______ 
  
0107 Pavement Replacement  LS   $_______ 
 
0108 Drainage Systems (Riverside) LS   $_______ 
 
 Gatewell #7  LS  $_______ 
 Gatewell #8  LS  $_______ 
 Gatewell #9  LS  $_______ 
 GW#9 Relief Wells 5&6  LS  $_______ 
 Gatewell #10  LS  $_______ 
 Gatewell #11  LS  $_______ 
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BASE SCHEDULE PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 GW#11 Relief Wells   LS  $_______ 
  1 thru 4 
 Sewer System #1 -   LS  $_______ 
  Design 
 Sewer System #1 -  LS  $ 775,000 
  Construction 
 Drainage System #2  LS  $_______ 
 Drainage System #3  LS  $_______ 
 Drainage System #4  LS  $_______ 
 Drainage System #5  LS  $_______ 
 Drainage System #6A  LS  $_______ 
 Drainage System #6B  LS  $_______ 
 Drainage System at 9B  LS  $_______ 
 Interior Detention   LS  $_______ 
  Basin South Red-X 
 Red-X Ditch  LS  $_______ 
 Drainage System @   LS  $_______ 
  Prologis   
 Drainage System @ 
  Prologis, Tract 187 
 Relief Wells 7&8 @   LS  $_______ 
  Prologis 
 Gabions @ Floodwall  LS  $_______ 
 Modular Block Wall at 
  Kitterman  LS  $_______ 
 
OPTION SCHEDULE PHASE II 
 
0109a Government Field 
     Office (OPTION 1)     36 MONTHS $_______  $_______ 
 
0109b Anti-Graffiti Sealer 
  (OPTION 2)              54,300 SF $_______  $_______  
   
 
   TOTAL BASE AND OPTION SCHEDULE PHASE II  $___________ 
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Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE 
SCHEDULE and OPTION SCHEDULE.  Immediate award will be made of the BASE SCHEDULE.  At the 
option of the Government, the OPTION SCHEDULE may be awarded at the bid price after Notice of 
Award for the BASE SCHEDULE work.  The Government does not guarantee any work beyond that of the 
BASE SCHEDULE.  The Government reserves the right to pick up the OPTION SCHEDULE at the bid 
price within 60 calendar days after the Notice to Proceed.  Bidders’ attention is directed to SECTION 
00100, paragraph titled “Evaluation of Options”.   

 
Following are descriptions of work for each bid item for purposes of determining measurement 
and Payment. 

 
BIDDING SCHEDULE (PHASE II BID NOTES) 

 
0039:  Mobilization/Demobilization  – Mobilization of equipment and facilities during the contract is the transport, 
initial assembly and setup of construction equipment prior to project startup.  Work associated with mobilization will 
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Demobilization of equipment and facilities is the disassembly and 
transport offsite of construction equipment after its use has been completed.  Work associated with demobilization 
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Fifty percent (50%) of Mobilization/Demobilization will be paid for 
Mobilization and the remaining fifty percent (50%) will be paid for demobilization. 
 
0040:  Design/Build Relocations – Each relocation identified is comprised of two components:  design and 
construction.  The design component includes all labor, materials, and equipment required for the coordination, 
investigation, analysis, preparation, and submittal of the analysis and construction plans and specifications for the 
relocation of the specified utilities.  The construction component includes all work to be completed per the approved 
relocation construction plans and specifications by the respective Contractor or subcontractor.  The Government has 
entered the price for the design/construction component identified on the bidding schedule.  If the design/construction 
component is performed by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing 
the actual component cost incurred, less betterments, for the relocation.  The Contractor shall furnish the Government 
these itemized invoices, and invoices for the component work the Contractor has performed, for verification and 
possible negotiations.  After the parties have agreed upon the component amount, the Government will adjust the 
contract lump sum price for the respective component to the agreed component amount.  No additional markups for 
the Contractor are to be added to the component within the base bidding schedule or any negotiated amounts.  The 
Government reserves the right to not award all or individual line items under the “Design-Build Relocation” Bid Item.  If 
certain utility locations are not awarded under this contract, the Contractor will still be required to coordinate with the 
utility companies and to work around the utility company relocations that were not awarded. 
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BIDDING SCHEDULE (PHASE II BID NOTES) 
 
 
0041a:  Demolition/Site Work (Quindaro) – This item includes all labor, equipment, and materials costs associated 
with Fence removal and disposal of fence to be removed.  This item also includes all labor, equipment, and 
material costs associated with the demolition of the East and West Parking Lots of Argosy including saw cutting of 
pavement, pavement removal and disposal, curb removal and disposal, light pole removal and disposal, manhole 
removal and disposal, pipe demolition and disposal, curb inlet removal and disposal, and the abandonment of 
pipes.  Also included in this item is the new pavement, curb, and light poles at the Argosy. 
 
0041b:  New Fencing (Quindaro and Riverside) -- New fencing includes the provision and installation of 
corner/line/gate posts with concrete, brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line 
post wire ties, tension wire, wire hog rings, post brackets with barb wire, locking devices, plunger bar and all other 
details shown on drawings. 
 
0042:  Protective Services - This item includes all work that is performed by the railroad as protective services in 
the installation of Q1 and Q3.  The railroad shall furnish the Contractor itemized invoices showing the actual cost 
incurred, less betterments, for the protective services.  The contractor shall furnish the government these itemized 
invoices for verification and possible negotiations.  After the parties have agreed upon the amount, the government 
will adjust the contract lump sum price for this item to the agreed protective services amount.  No additional 
markups for the contractor are to be added to the railroad’s charges.  This cost will be handled as a pass thru cost. 
  
 
0043:  Construction Staging by Railroad for Q1/Q3 – This item includes all costs associated with track related work 
associated with the routing of the trains to the active tracks.  This item does not include temporary sheetpiling, 
excavation, backfilling, signage, or demolition of pavement.  The railroad shall furnish the Contractor itemized 
invoices showing the actual cost incurred, less betterments, for the construction staging.  The Contractor shall 
furnish the government these itemized invoices for verification and possible negotiations.  After the parties have 
agreed upon the amount, the government will adjust the contract lump sum price for this item to the agreed 
construction staging amount.  No additional markups for the Contractor are to be added to the railroad’s charges.  
This cost will be handled as a pass through cost. 
 
0044:  H-Piles 14x 102 – This item includes all costs associated with driving permanent piles, which include costs 
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
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0045:  Not Used 
 
0046:  Not Used  
 
0047:  Not Used 
 
0048a:  Ponding Area Excavation – This item includes all labor, equipment, and material costs associated with 
excavating, loading, hauling, and dumping of material from the Ponding area limits. 
 
0048b:  Ponding Area Over-Excavation – This item includes all labor, equipment, and material costs associated 
with the excavation, manipulation, and disposition of the material excavated below the ponding area limits shown 
on the plans.  If the Contractor elects to use an alternate disposal area in accordance with the specifications, no 
cost shall be entered for this item. 
 
0049:  Structural Excavation– This item includes all labor, equipment, and material costs associated with 
excavating, loading, hauling, and dumping of material from the inlet, pipe, pump plant, and outlet limits. This item 
also includes any dewatering necessary to construct pump plant and associated items. 
 
0050:  Inlet/Outlet Ditch– This item includes all labor, equipment, and material costs associated with excavating, 
loading, hauling, and dumping of material from the inlet/outlet ditch limits. 
 
0051:  Backfilling– This item includes all labor, equipment, and material costs associated with excavating, loading, 
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item 
does not include fill for the levee embankment. 
 
0052:  Riprap – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the riprap until final acceptance by the government for the pump plant ditch.  This item does not include riprap for 
the gabions. 
 
0053:   Geotextile Used As Filter Material—This item includes all costs associated with the furnishing and 
placement of geotextile material on the inlet/outlet ditch slopes below riprap material. 
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BIDDING SCHEDULE (PHASE II BID NOTES) 
 
0054:  All Other Items for the Quindaro Pump Plant (which include the following items). 
 

- Inlet Structure – The work includes all labor, equipment, and materials necessary to: perform toe 
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls; 
finish and cure concrete. 

 
- Trash Rack – The work includes all labor, equipment, and materials necessary to fabricate and install 
trash racks on the inlet structure. 

 
- 108” Reinforced Concrete Pipe – The work includes all labor, equipment, and materials necessary to: 
perform subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the 
pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe. 

 
- Twin 9’x9’ Reinforced Concrete Box – The work includes all labor, equipment, and materials necessary 
to: perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and 
cure concrete: installation of collar, expansion joints, and waterstops. 

 
- Pump Plant – The work includes all labor, equipment, and materials necessary to: perform subgrade 
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab; 
finish and cure concrete. 

 
- Pump Plant Metals  – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install pump plant metals including but not limited to ladder rungs, grating, angle iron, 
expansion anchors, steel plates, screws, gate operator platform, guard railing, chains, and fencing. Cost 
also includes the fabrication, installation/removal, and storage of stoplogs. 

 
- Pumps/Pump Controls – The work includes all labor, equipment, and material necessary furnish and 
install pumps, discharge tubes, and pump controls. 

 
- 108” Sluice Gate – The work includes all labor, equipment, and materials necessary to furnish and install 
wall thimble, sluice gate, stem, and gate operators.  

 
- Electrical Work – The work includes all labor, equipment, and materials necessary to provide an 
electrical service drop, motor control center, transformers, grounding, wiring and conductors. 

 
- Electrical Service to Pump Plant – The work includes all labor, equipment, and materials necessary to 
provide electrical service to the Pump Plant, including; tap in connection, trenching, conduits, riser poles, 
electrical poles, and wiring. 

 
- Outlet Structure – The work includes all labor, equipment, and materials necessary to: perform toe 
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls; 
finish and cure concrete. 

 
- 108” Flap Gate – The work includes all labor, equipment, and materials necessary to furnish and install  

wall thimbles and flap gate.
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BIDDING SCHEDULE (PHASE II BID NOTES) 
 

- Free Board Gages – The work includes all labor, equipment, and materials necessary to fabricate, furnish 
and install the free board gages including but not limited to surveying, welding, painting, and signage. 

 
- Gabions on inlet Ditch - This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the riprap and cages until final acceptance by the government for the gabion protection at I635. 

 
0055   Stoplog Gap Q0 – Includes the following items: 
 

-Construction Staging – This item includes all costs associated with traffic control, related signage, and site 
preparation necessary in order to begin construction of stoplog structure Q0.  Site preparation includes 
demolition of pavement, temporary pavement, fill material, removal of temporary pavement, excavation, 
backfilling (not including levee embankment), compaction, and concrete barriers. 
 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial 
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.  
Work associated with mobilization will include preparation of equipment for transport, equipment transportation 
and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.  Demobilization of 
equipment and facilities is the disassembly and transport offsite of construction equipment after its use has 
been completed.  Work associated with demobilization will include disassembly of equipment for transport, 
equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment operators. 
 
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment required 
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating 
load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads 
and test equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test 
reports.  One lateral test will be required.   
 
- I-Wall Sheetpiling – Payment for sheet piling will be made for installed sheetpiling.  This item includes all cost 
associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving, cutting, 
splicing, and other materials incidental thereto. 
 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and mixing 
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   
 
- North Transition Wall  – North Floodwall work includes forming (including form liners), reinforcing steel, ties 
and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and colored 
floodwall. 
 
- South Transition Wall  – South Floodwall work includes forming (including form liners), reinforcing steel, ties 
and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and colored 
floodwall. 
 
- Monolith 21 – Monolith work includes forming (including form liners), reinforcing steel, ties and accessories; 

pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored 
floodwall work.
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BIDDING SCHEDULE ( PHASE II BID NOTES) 
 

- Monolith 22 – Monolith work includes forming (including form liners), reinforcing steel, ties and 
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab 
and colored floodwall work. 

 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, colored abutment wall, and 
colored center abutment with texturing. 

 
- Stoplogs/Associated Metals for Q0 – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coats and tack coats, to a smooth transition to existing pavement,  new 
concrete pavement, guardrails,  and pavement marking. 

 
0056:  Rolling Gate Q1 –  Includes the following items: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, 
temporary sheetpiling, excavation, and any other site preparation necessary in order to accomplish the 
construction of rolling gate Q1.   Site preparation includes demolition and disposal of pavement, 
excavation for pile cap, backfilling (not including levee embankment), compaction, and temporary access 
road. 

 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One tension test will be required. 
 
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
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- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 
 
-I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   
 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Storage Monolith  – Storage Monolith work includes forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support 
pedestals, slab end caps, and raised slab. 
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- Monolith 23 (Corner Monolith)– Monolith work includes forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab and floodwall work. 

 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals, 
gate sill, and railroad sill for each closure monolith section. 

 
- Rolling Gate Q1 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime and tack coats,  to a smooth transition to existing pavement.  Work also 
includes striping where required. 

  
0057:  Rolling Gate Q3 –  Includes the following items: 
 

- Construction Staging – – This item includes all costs associated with  temporary sheetpiling, excavation 
for pile cap, backfilling (not including levee embankment), compaction, and any other incidental site 
preparation necessary in order to accomplish the construction of rolling gate Q3.  

 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One tension test will be required. 
 
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;  
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placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.  

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Storage Monolith  – Storage Monolith work includes forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support 
pedestals, slab end caps, and raised slab. 
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- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals, 
gate sill, and railroad sill for each closure monolith section. 

 
- Rolling Gate Q3 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 

 
0058:  Stoplog Gap Q3A –  Includes the following work: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, and 
any other site preparation necessary in order to accomplish the construction of rolling gate Q3A.  Site 
preparation includes demolition and disposal of pavement, excavation, the provision and placement of fill 
material, backfilling (not including the levee embankment), and compaction. 
 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

-  
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- I-Wall Sheetpiling – Payment for sheet piling will be made for installed sheetpiling.  This item includes all 
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving, 
cutting, splicing, and other materials incidental thereto. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.  

 
- M28  – Monolith work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab , and colored 
floodwall. 

 
- M29  – Monolith work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab, and colored 
floodwall. 
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- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments. 

 
- Stoplogs/Associated Metals for Q3A – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0059a:  Drainage Systems (Quindaro) – Includes the following items: 
 

- Gatewell Structure #2 – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and  
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base, 
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and 
concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 54” Flap gate.  This item also includes all cost associated with 
furnishing, hauling, handling, placing, and maintaining the riprap/bedding for the outlet structure on 
Gatewell #2 until final acceptance by the government.  
 

 
- Gatewell Structure #4 without Pipe Laterals– The work includes all labor, equipment, and materials 
necessary to: perform structural excavation; place forms, reinforcing, and concrete for the gatewell 
structure base, walls, and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell 
metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, 
screws, sluice gate, pipe railing, chains, and pipe stands; perform excavation/backfilling to preconstruction 
ground elevation/compaction for 60” RCP; perform subgrade preparation and fine grading; place forms, 
reinforcing, and concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place 60” 
reinforced concrete pipe; perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and 
concrete for the inlet structure base, and walls; finish and cure concrete; perform structural excavation for 
outlet and ditch; place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and 
cure concrete.  This item also includes the furnishing, handling, and installation of the 60” Flap gate. This 
item also includes all cost associated with furnishing, hauling, handling, placing, and maintaining the 
riprap/bedding for the outlet structure on Gatewell #4 until final acceptance by the government.  
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- Drainage System #8 - – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and  
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet  
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch; 
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.  
This item also includes the furnishing, handling, and installation of the 60” Flap gate; This item also 
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding 
for the outlet structure on Drainage System #8 until final acceptance by the government. 

 
- Highway 9 Earthwork and Drainage System – The work includes the provision of all labor, equipment, 
and materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm 
drain, bore/jack and grade highway 9 ramp.  Seeding and mulching are included with Item 0075 Seeding 
and Mulching. 

 
0059b:  Argosy Bumpout – Includes the following items: 
 

- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
-I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
 - Gatewell 4a with Pipe Laterals – The work includes all labor, equipment, and materials necessary to:  

perform structural excavation; place forms, reinforcing and concrete for the gatewell structure base, walls, 
and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains and pipe stands; perform excavation/backfilling/compaction of RCP, manholes and catch  
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basins; perform subgrade preparation and fine grading; place forms, reinforcing and concrete for the pipe 
cradles; finish and cure concrete; furnish, handle and place reinforced concrete pipe, manholes and catch 
basins; perform structural excavation for outlet; place forms, reinforcing and concrete for the concrete 
outlet structure base and walls; finish and cure concrete.  This item also includes the furnishing, handling, 
and installation of the 48” flap gate.  This item also includes all cost associated with furnishing, hauling, 
handling, placing and maintaining the riprap/bedding and filter cloth until final acceptance by the 
Government. 

 
 - Gatewell 4 Pipe Laterals – The work includes all labor, equipment, and materials necessary to perform 

excavation/backfilling to preconstruction ground elevation; compaction for the 48” and 15” RCP laterals, 
manholes and catch basins; perform subgrade preparation and fine grading; furnish, handle and place 48” 
and 15” reinforced concrete pipe; perform structural excavation for manholes and catch basins; place 
forms, reinforcing and concrete for the manhole and catch basin base and walls; finish and cure concrete; 
furnish, handle and install associated metals. 

 
0060:  Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations. 
 
0061:  Inspection Trench Excavation  – The work includes the provision of all labor, equipment, and materials 
required for the excavation and inspection of the inspection trench.  Backfilling for this item is covered under 
impervious fill. 
 
0062:  Excavation and Disposal of Unsuitable Material – The work includes the provision of all labor, equipment, 
and materials required to the excavation and disposal of unsuitable material at the following locations: QL Sta. 
7+10 to 11+55; QL Sta. 207+00 to 216+00; QL Sta. 217+00 to 242+30. 
 
0063:  Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation, 
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes. 
 
0064:  Levee Random Fill  – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee 
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds. 
 
0065:  Levee Impervious Fill – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee 
embankment slopes, within the levee embankment slopes projected, overbuild, and seepage cutoff impervious fill 
necessary in preparation for riverside berm fill. 
 
0066:  Landside Berm Fill –– This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes. 
 
0067:  Burlington Creek Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, 
and maintaining the rockfill until final acceptance by the government. The cost for excavation to place this rockfill is 
also included in this item.  It will be considered incidental to the rockfill item. 
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0068:  Aggregate Surface Course – This item includes all costs associated with furnishing, hauling, handling, 
placing, and compacting the crushed stone surfacing material placed on the levee. 
 
0069:  Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the riprap until final acceptance by the government.  Does not include riprap costs for Gatewell #4 or Drainage 
System #8. 
 
0070:  Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until final acceptance by the government. 
 
0071:  Soil surface Erosion Control Material – This item includes all costs associated with the furnishing and 
placement of erosion control material on the levee slopes. 
 
0072:  Geotextile Used as Filter Material – This item includes all costs associated with the furnishing and 
placement of filter material on the levee slopes beneath the riprap. 
 
0073:  Riprap Truckload Test – This item includes all costs associated with the loading of stone into a truck, the 
dumping of the stone, the weighing and sizing of the stone, and the recording of the data.  This work shall be 
performed at the quarry.  One riprap truckload test will be required. 
 
0074:  NW Platte Road Raise – This item includes all costs associated with the demolition/disposal of existing 
pavement on NW Platte Road, the furnishing and placement of fill material; Grading, subgrade preparation, 
furnishing and placement of base course material, prime coat, tack coats, new pavement, and pavement 
markings. 
 
0075a:  Seeding & Mulching – Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0075b:  Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0076:  Stoplog Gap R1A- Includes the following items: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, and 
any other site preparation necessary in order to accomplish the construction of stoplog structure R1a.  Site 
preparation includes demolition of pavement, excavation, temporary pavement, fill material for temporary 
road, backfilling (not including levee embankment), compaction, and Highway 9 shoulder repair. 

 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of  
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construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   
 
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 
 
I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- M25  – M25 work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored 
floodwall. 

 
-  M26  – M26 work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored 
floodwall. 
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- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments. 

 
- Stoplogs/Associated Metals for R1a – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0077:  Construction Staging – This item includes all costs associated with traffic control, related signage, 
excavation, and any other site preparation necessary in order to accomplish the construction of rolling gate R2. 
Site preparation for R2 includes demolition/disposal of pavement, excavation, backfilling/compaction (not including 
levee embankment), and hauling and disposal of drill spoils. 
 
0078:  24” Auger Cast Piles – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing (if required), grout, and reinforcing. 
 
0079:  36” Drilled Piers – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing, grout, and reinforcing. 
 
0080:  24” Drilled Piers – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing, grout, and reinforcing. 
 
0081:  All Other Work Associated with R2 – Includes the following items: 
 

- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 



DACW41-02-B-0001-0015 
 
Project:  Missouri River Levee System, Quindaro Levee and Stoplog Gap, 
(Levee Unit L-385), Riverside, Missouri  

 
Page 46 of 103 

BIDDING SCHEDULE (PHASE II BID NOTES) 
 

- I-Wall Sheetpiling (Labor/Equipment)– Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 
 
- I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
-  Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.  This 
item does not include the concrete cutoff wall below Monoliths 2 and 3. 

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Storage Monolith  – Storage Monolith work includes structural excavation, backfilling/compaction with 
select onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab with rail, and floodwall. 

 
- Closure Monolith  (S) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 

 
- Closure Monolith  (C) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 
 
- Closure Monolith  (N) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 

 
-  Floodwall Monolith (1)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, and floodwall. 
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- Floodwall Monolith (2)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below 
slab, and floodwall. 

 
- Floodwall Monolith (3)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below 
slab, and floodwall. 

 
- Corner Monolith– Monolith work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes slab and floodwall work. 

 
- R2 Sanitary Sewer Relocation – The work includes all the labor, equipment, and materials required for 
pavement demolition/disposal, temporary pavement, excavation, furnishing and installing manholes R2-1, 
2,3,4,5,6,7, and 8, and associated piping, and backfilling/compaction. 

 
- Rolling Gate R2 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0082:  16” Pipe Piles  – This item includes all costs associated with driving permanent piles, which include costs of 
handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
 
0083:   24” Pipe Piles  – This item includes all costs associated with driving permanent piles, which include costs 
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
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0084:  All Other Work Associated with the Line Creek Floodwall – Includes the following items: 
 

- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
- I-Wall Sheetpiling (Materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 
 
- Seepage Cutoff – This item includes all costs associated with placement of vinyl sheetpiling, non-woven 
textile, trench excavation, furnishing and mixing sand and bentonite, and the placement of the 
sand/bentonite mixture in the excavated trench.   

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
-  Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One tension test will be required. 
 
- Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 



                                                                                                                                DACW41-02-B-0001-0015 
 
Project:  Missouri River Levee System, Quindaro Levee and Stoplog Gap,                                 
(Levee Unit L-385) Riverside, Missouri 
 

 

 Page 49 of 103 

 
 

BIDDING SCHEDULE (PHASE II BID NOTES) 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

  
- Pile Cap – Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils, 
subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, finishing, 
and curing concrete, and expansion joints.  

 
- Floodwall Stem – Floodwall Stem work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. 

 
0085:  HTRW Contingency Plan – The cost includes all work associated with writing, reviewing, submitting, and 
revising the HTRW Contingency Plan.  This includes the development and submittal of a Sampling and Analysis 
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan.  Costs for implementation of 
the plan are not included. 
 
0086a:  Demolition – This item includes all costs associated with the demolition and disposal of buildings, 
pavement, bridges and fences from Sta 0+00 to ~35+00, except the two city buildings located at floodwall Sta 
23+50 and 24+50.  Also included are electrical line disconnections and removals for all demolished items.   
 
0086b:  Salvage of City Buildings – This item includes the dismantling and salvaging of superstructure members of 
the city-owned buildings located at floodwall Sta 23+50 and 24+50.  The buildings will be partially dismantled 
(determined by the right-of-way limits) and the structural members will be salvaged and stored within 
approximately 300 feet.  The demolition of the foundation for these two buildings will also be included under Item 
0086b. 
 
0087:  Line Creek Excavation – The work includes the provision of all labor, equipment, and material required to 
excavate, load, haul and dump material for the Line Creek Channel. 
 
0088:  Line Creek Fill – This item includes all labor, equipment, and material costs associated with placement and 
compaction of impervious material for the channel fill. 
 
0089:  Hydraulic Drop Structures – This item includes all labor, equipment, and material costs associated with the 
excavation for the drop structures, spreading of the spoil material, and the placement of sheetpile.  The costs for 
riprap, spalls, and bedding material are not included in this item. 
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0090:  42” Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the 42” riprap until final acceptance by the government. 
 
0091:  18” Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the 18” riprap until final acceptance by the government.  Does not include costs for riprap in gabions at 
Floodwall. 
 
0092:   Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the rockfill until final acceptance by the government. 
 
0093:  Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the spalls until final acceptance by the government. 
 
0094:  Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until final acceptance by the government. 
 
0095:  Geotextile Used as Filter Material – This item includes all costs associated with the furnishing and 
placement of geotextile material between the levee earth fill and 6-inch bedding. 
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0096:  Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the 
dumping of the stone, the weighing and sizing of the stone, and the recording of the data.  This work shall be 
performed at the quarry.  Three riprap truckload test will be required. 
 
0097:  Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations. 
 
0098:  Demolition – This item includes all costs associated with  pavement demolition around the  ProLogis 
building; fencing removal from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.   
 
0099:  Excavation and Disposal of Unsuitable Material – The work includes the provision of all labor, equipment, 
and materials required to the excavation and disposal of unsuitable material at the following locations: RS 
Sta.~66+00 to 79+00. 
 
0100:  Inspection Trench Excavation  – The work includes the provision of all labor, equipment, and materials 
required for the excavation and inspection of the inspection trench.  Backfilling for this item is covered under 
impervious fill. 
 
0101:  Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation, 
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes. 
 
0102:  Levee Random Fill  – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee 
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds. 
 
0103:  Levee Impervious Fill – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee 
embankment slopes,  within the levee embankment slopes projected, and seepage cutoff impervious fill necessary 
in preparation for riverside berm fill. 
 
0104:  Landside Berm Fill –– This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes. 
 
0105:  Crushed Rock Surfacing – This item includes all costs associated with furnishing, hauling, handling, 
placing, and compacting the crushed stone surfacing material placed on the levee. 
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0106a:  Seeding & Mulching – Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0106b:  Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0107:  Pavement Replacement – Pavement Replacement includes furnishing all labor, equipment, and materials 
necessary to prepare subgrade to receive new pavement, to install base course, and to install new pavement 
including prime coat and tack coat, to a smooth transition to existing pavement.  Work also includes striping and 
guard rails where required. 
 
0108:  Drainage Systems (Riverside) – Includes the following items: 
 

- Gatewell Structure #7 – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base, 
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and 
concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 36” Flap gate. 

 
- Gatewell Structure #8– The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation  
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for manholes; place forms, reinforcing, and concrete for manhole 
modifications; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, 
and concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 42” Flap gate. 
Also included in this item is the modification of MH138, EXGI26, EXGI27, Monolith 9 pile cap, pile cap 
walls, and floodwall. 
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- Gatewell Structure #9 - The work includes all costs associated with sheetpiling; excavation; base slab; 
structure walls; precast structural walls, elevated slab, backfilling/compaction, ladder/platforms, pipe 
railing, sluice gate, electrical service, breakout of existing pipe, traffic control, bypass pipe, temporary 
bypass pipe and pump; waterline; water nozzle flushing system; concrete stairs on grade; backflow vault 
base slab; backflow preventer vault walls; mob/demob; site restoration. 

 
- GW#9 Relief Wells 5&6 – The work includes all costs associated with mob/demob to the site, drilling for 
wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, 
flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. 

 
- Gatewell Structure #10 – The work includes all costs associated with the construction of the base slab, 
walls, elevated slab, metals, pipe, cradle, concrete collar, outlet structure, flap gate, ditch, associated 
excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Gatewell Structure #11 - The work includes all costs associated with the construction of piles for the base 
slab, base slab, walls, elevated slab, metals, pipe, cradle, inlet/outlet structure, flap gate, associated 
excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Gatewell #11 Relief Wells 1 thru 4 – The work includes all costs associated with mob/demob to the site, 
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, 
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. 

 
- Sewer System #1 – Design - The work includes all the labor, materials and equipment required for the 
preparation and submittal of the final plans and specifications for the construction of gatewell #6A and 
associated metals.  Design component includes all labor, materials and equipment required for the 
coordination, investigation, analysis, preparation and submittal of the analysis in construction plans and 
specifications for the construction of gatewell #6A and associated metals.  The design component is to be 
bid as a firm fixed price which is not negotiable. 

 
- Sewer System #1 – Construction - The work includes all costs associated with the construction of 
gatewell #6A, the provision and installation of the 66” RCP, metals associated with gatewell #6A, 
demolition, associated excavation, backfilling, compaction, and the temporary bypass.  The Government 
has entered the price for the construction component identified on the bidding schedule.  If the 
construction component is performed by a subcontractor, the subcontractor shall furnish the Contractor 
itemized invoices showing the actual construction component cost incurred, less betterments, for the 
construction.  The Contractor shall furnish the Government these itemized invoices, and invoices for 
construction component work the Contractor has performed, for verification and possible negotiations.  
After the parties have agreed upon the construction component amount, the Government will adjust the 
contract lump sum price for the respective construction component to the agreed construction component 
amount.  No additional markups for the Contractor are to be added to the construction component within 
the base bidding schedule or any negotiated amounts.   
 
- Drainage System #2 – The work includes all costs associated with the construction of gatewell #6B, the 
provision and installation of the 24” RCP, metals associated with gatewell #6B, demolition at JB-5 to 
EXMH28; temporary bypass for JB-5; Manhole JB-5, MH-6, JB-7; demolition of existing 24” VCP/CMP;  
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demolition/modification of EXMH-28; associated excavation, backfilling to preconstruction ground 
elevation, and compaction. 

 
- Drainage System #3 – The work includes all costs associated with the construction of Gate Structure 
GS-3, the demolition of the 6’x6’ RCB, the provision and installation of the 18” RCP, 18” DIP, grate inlet 
GI-14, curb inlet CI-13, and associated excavation, backfilling to preconstruction ground elevation, and 
compaction. 

 
- Drainage System #4 – The work includes all costs associated with the construction of an inlet/outlet 
structure, manhole MH-12, 60” RCP, manhole MH-11, manhole MH-10A; associated excavation, 
backfilling to preconstruction ground elevation, compaction, and riprap. 

 
- Drainage System #5 – The work includes all costs associated with the provision and installation of the 
54” RCP, 30” RCP, outlet structure, field inlet FI-1, JB-2, JB-3, JB-4; associated excavation, backfilling to 
preconstruction ground elevation, and compaction. 

 
- Drainage System #6A – The work includes all costs associated with the provision and installation of the 
15” RCP, manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to 
preconstruction ground elevation, and compaction. 

 
- Drainage System #6B – The work includes all costs associated with the provision and installation of the 
48” RCP, 15” RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation, 
backfilling to preconstruction ground elevation, and compaction. 

 
- Drainage System at 9B – The work includes all costs associated with the provision and installation of the 
18”/30” RCP, 18”/30” Inlet structure, 18”/30” Outlet Structure; demolition and disposal of pavement; 
pavement repair; associated excavation, backfilling to preconstruction ground elevation, and compaction. 

 
-Interior Detention Basin South Red-X – The work includes all costs associated with the provision and 
installation of the 15” CMP; excavation, backfilling and compaction for the 15” CMP; Excavation for the 
detention pond; and detention pond shaping.  Seeding and mulching are included in Item 0106 Seeding 
and Mulching. 

 
- Red-X Ditch – The work includes all costs associated with excavation and grading of the ditch; the 
construction of Junction Box JB-R98; the associated excavation, backfilling, and compaction for the 
extended pipe and junction box; demolition of the CMP in the Junction Box. 

 
- Drainage System at ProLogis – The work includes all costs associated with the provision and installation 
of the 30” RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet 
structure; associated excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Drainage System at ProLogis, Tract 187 – The work includes all costs associated with the excavation, 
backfilling and compaction for the reinforced concrete pipe; the furnishing, handling and placement of the 
30” RCP and end sections; the structural excavation, backfilling, and compaction for the grate inlets; and 
the construction of the grate inlets. 



                                                                                                                                DACW41-02-B-0001-0015 
 
Project:  Missouri River Levee System, Quindaro Levee and Stoplog Gap,                                 
(Levee Unit L-385) Riverside, Missouri 
 

 

 Page 55 of 103 

BIDDING SCHEDULE (PHASE II BID NOTES) 
 

-  Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site, 
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, 
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests.  Also included is the 
cost for the construction of the vaults. 

 
- Gabions @ Floodwall – This item includes all cost associated with furnishing, hauling, handling, placing, 
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at 
the floodwall.  
 
- Modular Block Wall at Kitterman – Work includes all cost associated with the excavation; forming and 
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and 
geogrid; and backfilling/compaction of granular backfill and topsoil.  The contractor shall also be 
responsible for all costs associated with the design of the modular block wall. 

 
0109a: Government Field Office – Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION                
 FACILITIES. 
 
0109b:  Anti-Graffiti Sealer -- This item includes all costs associated with the furnishing/application of anti-graffiti 
sealer to the walls of:  Q0 North/South transition; M21/M22, and the Closure Monolith; Q3a – M28/M29, and 
Closure Monolith; R1a – I-wall, M25/M26, and Closure Monolith; R2 – I-wall, Storage Monolith, Closure Monolith 
(S), Closure Monolith (N), Floodwall Monolith (1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; 
Riverside Floodwall – both sides. 
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BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT    
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0110 Mobilization/  LS   _______ 
  Demobilization 
 
0111 Design-Build Relocations   
 
 a. Mo. Gas Energy -   LS   $ 54,650 
  Design 
 
  - Station 5+94 Q  LS  $  4,150 
  - Station 6+60 Q  LS  $  4,150 
  - Station 216+26 Q  LS  $ 34,200 
  - Station 7+33 R  LS  $  3,900 
  - Station 79+96 R  LS  $  4,400 
  - All other Stations  LS  $  3,850 
 
 b. Mo. Gas Energy –  
      Construction  LS   $500,000 
 
  - Station 5+94 Q  LS  $  53,000 
  - Station 6+60 Q  LS  $  47,300 
  - Station 216+26 Q  LS  $245,500 
  - Station 7+33 R  LS  $  37,000 
  - Station 79+96 R  LS  $  47,200 
  - All other Stations  LS  $  70,000 
 
 c. Mo.-Amer Water -   LS   $ 19,630 
  Design 
 
  - Station 2+62 Q  LS  $  3,800 
  - Station 12+46 Q  LS  $  5,000 
  - Station 205+55 Q  LS  $  2,700 
  - Station 241+54 Q  LS  $  1,380 
  - Station 6+92 R  LS  $  1,800 
  - Station 19+40 R  LS  $  3,300 
  - Station 79+58 R  LS  $  1,650 
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 d. Mo.-Amer Water –  
      Construction  LS   $400,000 
 
  - Station 2+62 Q  LS  $  60,000 
  - Station 12+46 Q  LS  $125,000 
  - Station 205+55 Q  LS  $  55,000 
  - Station 241+54 Q  LS  $ 40,000 
  - Station 6+92 R  LS  $  50,000 
  - Station 19+40 R  LS  $  45,000 
  - Station 79+58 R  LS  $  25,000 
 
 e. Southwestern Bell  
      Telephone - Design  LS   $ 32,000 
 
  - Station 11+71 Q  LS  $  3,700 
  - Station 79+76 R  LS  $  2,000 
  - All other Stations R  LS  $ 19,100 
  - All other Stations Q  LS  $  7,200 
 
 f.  Southwestern Bell  
      Telephone -   LS   $300,000 
  Construction 
 
  - Station 11+71 Q  LS  $  15,000 
  - Station 79+76 R  LS  $  75,000 
  - All other Stations R  LS  $  85,000 
  - All other Stations Q  LS  $125,000 
   
 g. City of KCMO -   LS   $  12,380 
  Design 
 
  - Station 205+22 Q  LS  $  5,700 
  - Station 79+94 R  LS  $        0 
  - Station 80+66 R  LS  $        0 
  - All other Stations  LS  $  6,680 
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 h. City of KCMO -   LS   $275,000 
  Construction 
 
  - Station 205+22 Q  LS  $  65,000 

 - Station 79+94 R  LS  $    9,000 
  - Station 80+66 R  LS  $    6,000 
  - All other Stations  LS  $195,000 
 
 i.  Equilon - Design  LS   $    6,200 
 j.  Equilon -   LS   $200,000 
  Construction 
 k. Conoco - Design  LS   $  12,900 
  - Station 118+97 Q  LS  $  6,800 
  - All other Stations   LS  $  6,100 
 
 l.  Conoco -   LS   $300,000 
  Construction 
  - Station 118+97 Q  LS  $170,000 
  - All other Stations   LS  $130,000 
 
 m.AT&T - Design  LS   $  33,000 
 n. AT&T - Construction  LS   $150,000 
 o. Williams Energy -   LS   $  42,590 
  Design 
  - Station 13+09 Q  LS  $  7,900 
  - Station 185+20 Q  LS  $  7,180 
  - All other Stations  LS  $ 27,510 
 
 p. Williams Energy –   
     Construction  LS   $600,000 
  - Station 13+09 Q  LS  $110,000 
  - Station 185+20 Q  LS  $  70,000 
  - All other Stations  LS  $420,000 
 
 q. Williams Natural Gas –  
      Design  LS   $ 21,600 

r.  Williams Natural Gas –  
      Construction  LS   $500,000 

s. Williams Communication –   
      Design  LS   $  23,500 
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t. Williams Communication –  
     Construction  LS   $  25,000 
u.  Argosy – Design  LS   $  14,240 
 - Station 196+76 Q  LS  $  1,000 
 - Station 196+49 Q  LS  $  1,000 
 - All other Stations  LS  $ 12,240 
 
v.  Argosy – Construction  LS   $500,000 
 - Station 196+76 Q  LS  $  60,000 
 - Station 196+49 Q  LS  $  65,000 
 - All other Stations  LS  $375,000 
 
w.  City of Riverside -  LS   $  30,000 

  Design 
 x.  City of Riverside -  LS   $250,000 
  Construction 
 y. KCPL - Design  LS   $  28,050 
  
  - Quindaro Levee  LS  $ 13,700 
  - Riverside Levee  LS  $ 14,350 
 
 z. KCPL - Construction  LS   $500,000 
 
  - Quindaro Levee   LS  $185,000 
  - Riverside Levee  LS  $315,000 
 
0112 Design Complete   LS   $_______ 
     Relocations 
 
  - Station 40+30 Q  LS  $_______ 
  - All other Work  LS  $_______   
 
0113a Demolition/Sitework   LS   $________ 
      (Quindaro) 
 
0113b New Fencing (Quindaro/ 
  Riverside 8,444 LF $________  $________ 
 
0114 Protective Services  LS   $  190,000 
      of Q1/Q3 
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0115 Construction Staging  LS   $  450,000 
      by Railroad  
  for Q1/Q3 
 
0116 H-Piles 14x102    22,052 LF $________  $________ 
 
 
0117 Not Used 
 
0118 Not Used 
 
0119 Not Used 
 
Quindaro Pump Plant 
 
0120a Ponding Area   160,000 CY $________  $________ 
  Excavation 
 
0120b  Ponding Area Over- 
  Excavation    33,700 CY $________  $________ 
 
0121 Structural Excavation    27,709 CY $________  $________ 
 
0122 Inlet/Outlet Ditch  LS $________  $________ 
 
0123 Backfilling    23,981 CY $________  $________ 
 
0124 Riprap         874 TONS $________  $________ 
 
0125 Geotextile Used as 
  Filter Material     12,492 SF $________  $________ 
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0126 All other Items  LS   $________ 
 -Inlet Structure  LS  $_______ 
 -Trash Rack  LS  $_______ 
 -108" Reinforced    LS  $_______ 
      Concrete Pipe  LS  $_______ 
 -Twin 9'x9' Reinforced   LS  $_______ 
      Concrete Box  LS  $_______ 
 -Pump Plant  LS  $_______ 
 -Pump Plant Metals (Inc   LS  $_______ 
      vents/Discharge Pipe  
 -Pumps/Pump Controls  LS  $_______ 
 - 108" Sluice Gate  LS  $_______ 
 -Electrical Work  LS  $_______ 
 -Electrical Service to   LS  $_______ 
      Pump Plant   
 -Outlet Structure  LS  $_______ 
 -108" Dia Flap Gates  LS  $_______ 
 -Free Board Gage  LS  $_______ 
 -Gabions on Inlet Ditch  LS  $_______ 
 
0127 Stoplog Gap Q0  LS   $________ 
 -Construction Staging   LS  $_______ 
  for Q0 
 -Test Piles - Mob/Demob  LS  $_______ 
 -Test Piles – Lateral 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling  LS  $_______ 
 -Seepage Cutoff Wall  LS  $_______ 
 -North Transition Wall  LS  $_______ 
 -South Transition Wall  LS  $_______ 
 -Monolith 21  LS  $_______ 
 -Monolith 22  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Associated   LS  $_______ 
  Metals for Q0 
 -Pavement   LS  $_______ 
  Reconstruction 
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BIDDING SCHEDULE 

 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
0128 Rolling Gate Q1  LS   $________ 
 
 -Construction Staging   LS  $_______ 
  by Contractor 
 -Test Piles - Mob/Demob  LS  $_______ 
 - Test Piles - Tensile 
  Load Test  LS  $_______ 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $ 29,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Monolith 23 (Corner   LS  $_______ 
  Monolith) 
 -Closure Monolith  LS  $_______ 
 -Rolling Gate Q1  LS  $_______ 
 -Pavement   LS  $_______ 
  Reconstruction    
 
0129 Stoplog Gap Q2  LS   $________ 
 
 -Site Work For Q2  LS  $_______ 
 -Test Piles - Mob/Demob  LS  $_______ 
 - Test Piles - Tensile 
  Load Test  LS  $_______ 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  29,000 
 -Seepage Cutoff  LS  $_______ 
 -I-Wall Concrete   LS  $_______ 
 -Pile Cap  LS  $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 -Closure Monolith Wall/  LS  $_______ 
  Abutment 
 -Closure Monolith Sill  LS  $_______ 
 -Stoplogs - Type A  LS  $_______ 
 -Stoplogs - Type B  LS  $_______ 
 -Stoplog Storage   LS  $_______ 
  Pedestals 
 -Stoplog Posts/Misc Metals   LS  $_______ 
  For Stoplogs   
 
0130 Rolling Gate Q3  LS   $________ 
 -Construction Staging  LS  $_______ 
 -Test Piles - Mob/Demob  LS  $_______ 
 - Test Piles - Tensile 
  Load Test  LS  $_______ 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  28,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Rolling Gate Q3  LS  $_______ 
 
0131 Stoplog Gap Q3A  LS   $________ 
 
 -Construction Staging  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling   LS  $_______ 
 -Seepage Cutoff Wall  LS  $_______ 
 -Not Used  LS  $_______ 
 -M28  LS  $_______ 
 -M29  LS  $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Associated   LS  $_______ 
  Metals for A3a 
 -Pavement   LS  $_______ 
  Reconstruction 
 
0132a Drainage Systems (Quindaro) LS   $________ 
 
 -Gatewell #2  LS  $_______ 
 -Gatewell #4 without  
  Pipe Laterals  LS  $_______ 
 
 -Drainage System #8  LS  $_______ 
 -Hwy 9 Earthwork and   LS  $_______ 
  Drainage System 
 
0132b Argosy Bumpout  LS   $_______ 
 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  28,000 
 I-Wall Concrete  LS  $_______ 
 Gatewell #4a 
  With Laterals  LS  $_______ 
 Gatewell #4- 
  Pipe Laterals  LS   $_______ 
  
  
Quindaro Levee (Phase 1) 
 
0133 Clearing and Grubbing  LS   $________ 
 
0134 Required Excavation 415,660 CY $_______  $________ 
 
0135 Not Used 
 
0136 Not Used 
 
0137 Riprap    21,537 TONS $_______  $________ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0138 Bedding      6,117 TONS $_______  $________ 
 
0139 Rockfill     9,790 TONS $_______  $________ 
 
0140 Soil Surface Erosion   11,968 SY $_______  $________ 
  Control Material 
0141 Riverside Berm Fill 167,000 CY $_______  $________ 
 
0142 Random Fill                      1,505,404 CY $_______  $________ 
 
0143 Impervious Fill 401,302 CY $_______  $________ 
 
0144 Crushed Rock Surfacing     5,100 TONS $_______  $________ 
 
0145 Seeding & Mulching -           78 ACRES $_______  $________ 
      Levee Mix 
 
0146a Seeding & Mulching -   
      Native Grasses/Wild- 
      Flowers, Mixture “A”           73 ACRES $_______  $________ 
 
0146b Seeding and Mulching- 
  Native Grasses/Wild- 
  Flowers, Mixture “C”          10 ACR $_______  $________ 
    
0147 Seeding & Mulching -            
      Native Grasses, 
       Mixture “B”          93 ACRES $_______  $________ 
 
0148a Trees (APM)     2,800 EA $_______  $________ 
 
0148b Trees (Bare Root)   21,000 EA $_______  $________ 
 
0149 Shrubs      8,400 EA $_______  $________ 
 
0150 Free Board Gage              LS   $________ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
Quindaro Levee (Phase II) 
 
0151 Clearing and Grubbing  LS   $_______ 
 
0152 Inspection Trench     18,682 CY $_______  $_______ 
      Excavation 
 
0153 Exc/Disposal of      10,890 CY $_______  $_______ 
      Unsuitable Material  
 
0154 Riverside Berm Fill    25,604 CY $_______  $_______ 
 
0155 Random Fill  194,889 CY $_______  $_______ 
 
0156 Impervious Fill  148,555 CY $_______  $_______ 
 
0157 Landside Berm Fill    77,339 CY $_______  $_______ 
 
0158 Burlington Creek       3,903 TONS $_______  $_______ 
  Rockfill 
 
0159 Crushed Rock Surfacing      1,996 TONS $_______  $_______ 
 
0160 Riprap     9,810 TONS $_______  $_______ 
 
0161 Bedding     2,952 TONS $_______  $_______ 
 
0162 Soil Surface Erosion       2,585 SY $_______  $_______ 
      Control Material 
 
0163 Geotextile used as Filter      2,856 SY $_______  $_______ 
      Material 
 
0164 Riprap Truckload Test              LS $_______  $_______ 
 
0165 NW Platte Road Raise  LS   $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0166a Seeding & Mulching – 
  Levee Mix           31.3 ACR $_______  $_______ 
 
0166b Seeding & Mulching— 
  Native Grasses, 
  Mixture “B”            21.3 ACR $_______  $_______ 
 
0167 Stoplog Gap R1a  LS   $_______ 
 
 -Construction Staging  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 - Test Piles - Tensile 
  Load Test  LS  $_______ 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  19,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -M25  LS  $_______ 
 -M26  LS  $_______ 
 -Closure Monolith  LS  $_______ 
 -Stoplogs/Assoc.   LS  $_______ 
  Metals for R1a 
 -Pavement Reconstruction  LS  $_______ 
  
Rolling Gate R2 
 
0168 Construction Staging  LS   $_______ 
 
0169 24" Dia. Auger Cast        2,709 LF $_______  $_______ 
  Piles 
 
0170 36" Dia. Drilled Piers        166 LF $_______  $_______ 
 
0171 24" Dia. Drilled Piers        381  LF $_______  $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
 
0172 All Other Work    LS $_______  $_______ 
      Associated with R2 
 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  13,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Storage Monolith  LS  $_______ 
 -Closure Monolith (S)  LS  $_______ 
 -Closure Monolith (C)  LS  $_______ 
 -Closure Monolith (N)  LS  $_______ 
 -Floodwall Monolith (1)  LS  $_______ 
 -Floodwall Monolith (2)  LS  $_______ 
 -Floodwall Monolith (3)  LS  $_______ 
 -Corner Monolith  LS  $_______ 
 -R2 Sanitary Sewer    LS  $_______ 
  Relocation 
 -Rolling Gate R2  LS  $_______ 
 -Pavement   LS  $_______ 
  Reconstruction 
 
Line Creek Floodwall 
 
0173 16" Pipe Piles    16,895 LF $________  ________ 
 
0174 24" Pipe Piles      1,098 LF $________  ________ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0175 All Other Work Assoc    LS   $________ 
  w/Line Creek FW 
 
 -I-Wall Sheetpiling (Labor/ 
  Equipment)  LS  $_______ 
 -I-Wall Sheetpiling (Material) LS  $  30,000 
 -Seepage Cutoff Wall  LS  $_______ 
 -I-Wall Concrete  LS  $_______ 
 -Test Piles - Mob/  LS  $_______ 
  Demob 
 - Test Piles - Tensile 
  Load Test  LS  $_______ 
 - Test Piles - Lateral 
  Load Test  LS  $_______ 
 - Test Piles - Compressive 
  Load Test  LS  $_______ 
 -Pile Cap  LS  $_______ 
 -Floodwall Stem  LS  $_______ 
 
Line Creek  
 
0176 HTRW Contingency Plan   LS   $________ 
 
0177a Demolition  LS   $________ 
 
0177b Salvage of City 
  Buildings  LS   $________ 
 
0178 Line Creek Excavation  185,841 CY $________  $________ 
 
0179 Line Creek Fill    25,111 CY $________  $________ 
 
0180 Hydraulic Drop   LS   $________ 
  Structures 
 
0181 42" Riprap      4,196 TONS $________  $________ 
 
0182 18" Riprap     20,678 TONS $________  $________ 
 
0183 Rockfill     59,502 TONS $________  $________ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0184 Spalls      1,326 TONS $________  $________ 
 
0185 Bedding      6,766 TONS $________  $________ 
 
0186 Geotextiles used as         312 SY $________  $________ 
  Filters 
 
0187 Riprap Truckload              LS $________  $________ 
  Test 
 
Riverside Levee 
 
0188 Clearing and Grubbing  LS   $________ 
 
0189 Demolition  LS   $________ 
 
0190 Excavation of       17,500 CY $________  $________ 
      Unsuitable Material 
 
0191 Inspection Trench      13,213 CY $________  $________ 
  Excavation 
 
0192 Riverside Berm Fill     28,238 CY $________  $________ 
 
0193 Levee Random Fill     96,884 CY $________  $________ 
 
0194 Levee Impervious Fill   115,162 CY $________  $________ 
 
0195 Landside Berm Fill       1,293 CY $________  $________ 
 
0196 Crushed Rock Surfacing       1,386 TONS $________  $________ 
 
0197a Seeding & Mulching – 
  Levee Mix            21.3 ACR $________  $________ 
 
0197b Seeding & Mulching – 
  Native Grasses, 
  Mixture “B”             8.5 ACR $________  $________ 
 
0198 Pavement Replacement  LS   $________ 
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BIDDING SCHEDULE 

 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0199 Drainage Systems   LS   $________ 
  (Riverside) 
 
 Gatewell #7  LS  $_______ 
 Gatewell #8  LS  $_______ 
 Gatewell #9  LS  $_______ 
 GW#9 Relief Wells 5&6  LS  $_______ 
 Gatewell #10  LS  $_______ 
 Gatewell #11  LS  $_______ 
 GW#11 Relief Wells  LS  $_______ 
  1 thru 4 

Sewer System #1 – Design  LS  $_______ 
 Sewer System #1 -   LS  $775,000 
     Construction 
 Drainage System #2  LS  $_______ 
 Drainage System #3  LS  $_______ 
 Drainage System #4  LS  $_______ 
 Drainage System #5  LS  $_______ 
 Drainage System #6A  LS  $_______ 
 Drainage System #6B  LS  $_______ 
 Drainage System at 9B  LS  $_______ 
 Interior Detension Basin   LS  $_______ 
     South Red-X 

Red-X Ditch  LS  $_______ 
Drainage System @    

  Prologis  LS  $_______ 
 Drainage System @ 
  Prologis, Tract 187  LS  $_______ 
 Relief Wells 7&8 @    
  Prologis  LS  $_______ 
 Gabions @ Floodwall  LS  $_______ 
 Modular Block Wall at 
  Kitterman  LS  $_______ 
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BIDDING SCHEDULE 
 
BASE SCHEDULE PHASE I + PHASE II 
 
ITEM   EST  UNIT     
 NO.  DESCRIPTION QTY UNIT PRICE SUBTOTAL  AMT   
 
0200 Government Field  
                     Office      36 MONTHS $________ $_______ 
 
OPTION SCHEDULE PHASE I + PHASE II 
 
0201 Anti-Graffiti Sealer 
  (OPTION 1)                54,300 SF $________ $_______ 
 
   
                          TOTAL SCHEDULE PHASE I + II $____________ 

 
 
Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE SCHEDULE and 
OPTION SCHEDULE.  Immediate award will be made of the BASE SCHEDULE.  At the option of the Government, the 
OPTION SCHEDULE may be awarded at the bid price after Notice of Award for the BASE SCHEDULE work.  The 
Government does not guarantee any work beyond that of the BASE SCHEDULE.  The Government reserves the right to pick 
up the OPTION SCHEDULE at the bid price within 60 calendar days after the Notice to Proceed.  Bidders’ attention is directed 
to SECTION 00100, paragraph titled “Evaluation of Options”. 
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BIDDING SCHEDULE (PHASE I + PHASE II BID NOTES) 
 
Following are descriptions of work for each bid item for purposes of determining measurement 
and Payment. 

 
0110:  Mobilization/Demobilization  – Mobilization of equipment and facilities during the contract is the transport, 
initial assembly and setup of construction equipment prior to project startup.  Work associated with mobilization will 
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Demobilization of equipment and facilities is the disassembly and 
transport offsite of construction equipment after its use has been completed.  Work associated with demobilization 
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  Fifty percent (50%) of Mobilization/Demobilization will be paid for 
Mobilization and the remaining fifty percent (50%) will be paid for demobilization. 
 
0111:  Design/Build Relocations – Each relocation identified is comprised of two components:  design and 
construction.  The design component includes all labor, materials, and equipment required for the coordination, 
investigation, analysis, preparation, and submittal of the analysis and construction plans and specifications for the 
relocation of the specified utilities. The construction component includes all work to be completed per the approved 
relocation construction plans and specifications by the respective Contractor or subcontractor.  The Government has 
entered the price for the design/construction component identified on the bidding schedule.  If the component is 
performed by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual  
component cost incurred, less betterments, for the relocation.  The Contractor shall furnish the Government these 
itemized invoices, and invoices for component work the Contractor has performed, for verification and possible 
negotiations.  After the parties have agreed upon the component amount, the Government will adjust the contract lump 
sum price for the respective component to the agreed component amount.  No additional markups for the Contractor 
are to be added to the component within the base bidding schedule or any negotiated amounts.  The Government 
reserves the right to not award all or individual line items under the “Design-Build Relocation” Bid Item.  If certain utility 
locations are not awarded under this contract, the Contractor will still be required to coordinate with the utility 
companies and to work around the utility company relocations that were not awarded. 
 
 
0112:  Relocations  -- Design Complete – The work includes all work required to relocate items identified below.  
The work also includes utility investigation and analysis as well as overall utility coordination and scheduling. 
 

- Intercontinental Corporation Utility Service Alteration – Air Line Relocation, Sta 40+51 -  This item 
includes all work required to relocate Intercontinental Corporation 2” steel airline.  The work includes 
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation, 
dewatering and shoring of trench walls as required; subgrade preparation and fine grading; 
providing, handling, connecting, and placing airline pipe and fittings; backfilling and compacting with 
clean excavated material; excavation for removal of existing airline to required limits; making new 
pipe connections; backfilling/compaction with clean excavated material; and testing of airline for 
leaks; 
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BIDDING SCHEDULE (PHASE I + PHASE II BID NOTES) 

 
- Intercontinental Corporation Utility Service Alteration – 30” Storm Sewer Pipe – This item includes all 

work associated with the abandonment of the 30” Storm Sewer pipe. 
 

- Intercontinental Corporation Utility Service Alteration – Electrical Line Relocation, Sta 41+03 - This 
item includes all work required to relocate Intercontinental Corporation Electric service line.  The 
work includes clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, 
trench excavation, dewatering and shoring of trench walls as required; subgrade preparation and 
fine grading; providing, handling, connecting, and placing conduit and electric line; backfilling and 
compacting with clean excavated material; excavation for removal of existing electrical line to 
required limits; making new line connections; backfilling/compaction with clean excavated material; 
and testing of electrical lines; 

 
- Intercontinental Corporation Utility Service Alteration – Remove Sanitary Lagoon Pipe and Manhole 

Connection and grouting of existing 8” pipe – The work includes clearing & grubbing, stripping and 
stockpiling of topsoil for replacement, excavation, dewatering and shoring as required, removal of 
pipe and manhole, backfilling and compaction with clean excavated material.  The work also 
includes the grouting of the existing 8” sanitary pipe. (Station 40+30) 

 
- Intercontinental Corporation Utility Service Alteration – Remove Sanitary Lagoon  – The work 

includes all labor, equipment, and material necessary to dewater, excavate, load, haul, and dispose 
of the wastewater and sludge within the existing sanitary lagoon. 

 
- Intercontinental Corporation Utility Service Alteration – Hopper Utility Service – This item includes all 

work associated with the extension of the utility service to the relocated hopper. 
 

- Intercontinental Ponding Area – This item includes all labor, equipment, and material necessary to 
excavate and create the southeast and west detention ponds and to fill the existing ponding area 
next to Intercon as shown.  This also includes the entire drainage system leading to the southeast 
detention pond, and ditch construction and fill next to the southeast detention pond. 

 
- Fence Relocation (Quindaro) – The work includes the provision of all labor, equipment, and 

materials for the removal of fence posts and associated concrete, chain link fabric, barbed wire, 
gates and associated hardware from the work site; also included is hauling of material offsite, and 
proper disposal offsite.  Fencing material is not to be reused. 

 
- Shed/Hopper Relocation – The work includes removal/replacement of the existing shed, hopper, 

foundation and associated road and parking area. 
 

-     Station 178+50 – Storm Sewer Removal – 15 “ CMP.  The work includes the provision of all labor,    
      equipment and materials required for the removal of the storm sewer. 
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BIDDING SCHEDULE (PHASE I + PHASE II BID NOTES) 

 
    -     Station 177+50 – Culvert “A” – The work includes the provision of all labor, equipment, and materials 
            required for the excavation, provision and pipejacking of 15” CMP, and backfilling. 

 
      -     Station 177+50 – Culvert “B” – This work includes the provision of all labor, equipment, and materials 
            required for excavation, provision and installation of 15” CMP, manhole, and backfilling. 

 
- Station 158+00 – 24” Storm Sewer Removal--  The work includes all labor, equipment, and materials 

                      required to remove the existing 24-inch storm sewer 
- . 

0113a:  Demolition/Site Work –  This item includes all labor, equipment, and material costs associated with the 
demolition of the East and West Parking Lots of Argosy including saw cutting of pavement, pavement removal and 
disposal, curb removal and disposal, light pole removal and disposal, manhole removal and disposal, pipe 
demolition and disposal, curb inlet removal and disposal, and the abandonment of pipes.  Also included in this item 
is the new pavement, curb, and light poles at the Argosy. 
 
0113b:  New Fencing (Quindaro/Riverside) – New fencing includes the provision and installation of corner/line/gate 
posts with concrete, brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line post wire ties, 
tension wire, wire hog rings, post brackets with barbed wire, locking devices, plunger bar and all other details 
shown on drawings.  
 
0114:  Protective Services - This item includes all work that is performed by the railroad as protective services in 
the installation of Q1 and Q3.  The railroad shall furnish the Contractor itemized invoices showing the actual cost 
incurred, less betterments, for the protective services.  The contractor shall furnish the government these  
itemized invoices for verification and possible negotiations.  After the parties have agreed upon the amount, the 
government will adjust the contract lump sum price for this item to the agreed protective services amount.  No 
additional markups for the contractor are to be added to the railroad’s charges.  This cost will be handled as a 
pass thru cost.   
 
0115:  Construction Staging by Railroad for Q1/Q3 – This item includes all costs associated with track related work 
associated with the routing of the trains to the active tracks.  This item does not include temporary sheetpiling, 
excavation, backfilling, signage, or demolition of pavement.  The railroad shall furnish the Contractor itemized 
invoices showing the actual cost incurred, less betterments, for the construction staging.  The Contractor shall 
furnish the government these itemized invoices for verification and possible negotiations.  After the parties have 
agreed upon the amount, the government will adjust the contract lump sum price for this item to the agreed 
construction staging amount.  No additional markups for the Contractor are to be added to the railroad’s charges.  
This cost will be handled as a pass through cost. 
 
0116:  H-Piles 14x 102 – This item includes all costs associated with driving permanent piles, which include costs 
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
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BIDDING SCHEDULE (PHASE I + PHASE II BID NOTES)\ 
 

0117:  Not Used 
 
0118:  Not Used 

 
0119:  Not Used 
 
0120a:  Ponding Area Excavation – This item includes all labor, equipment, and material costs associated with  
excavating, loading, hauling, and dumping of material from the Ponding area limits. 
 
0120b:  Ponding Area Over-Excavation -- This item includes all labor, equipment, and material costs associated with 
the excavation, manipulation, and disposition of the material excavated below the ponding area limits shown  

 
on the plans.  If the Contractor elects to use an alternate disposal area in accordance with the specifications, no cost 
shall be entered for this item. 
 
0121:  Structural Excavation– This item includes all labor, equipment, and material costs associated with excavating, 
loading, hauling, and dumping of material from the inlet, pipe, pump plant, and outlet limits. This item also includes 
any dewatering necessary to construct pump plant and associated items. 
 
0122:  Inlet/Outlet Ditch– This item includes all labor, equipment, and material costs associated with excavating, 
loading, hauling, and dumping of material from the inlet/outlet ditch limits. 
 
0123:  Backfilling– This item includes all labor, equipment, and material costs associated with excavating, loading, 
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item 
does not include fill for the levee embankment. 
 
0124:  Riprap – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining the 
riprap until final acceptance by the government for the pump plant ditch.  This item does not include riprap for the 
gabions. 
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0125:   Geotextile Used As Filter Material – This item includes all costs associated with the furnishing and placement 
of geotextile materials on the inlet/outlet ditch slopes below riprap material. 
 
0126:  All Other Items for the Quindaro Pump Plant (which include the following items). 

 
- Inlet Structure – The work includes all labor, equipment, and materials necessary to: perform toe excavation; place 
sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls; finish and cure concrete. 
 
- Trash Rack – The work includes all labor, equipment, and materials necessary to fabricate and install trash 
racks on the inlet structure. 
 
- 108” Reinforced Concrete Pipe – The work includes all labor, equipment, and materials necessary to: perform 
subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the pipe cradles; 
finish and cure concrete; furnish, handle, and place reinforced concrete pipe. 
 
- Twin 9’x9’ Reinforced Concrete Box – The work includes all labor, equipment, and materials necessary to: 
perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and cure 
concrete: installation of collar, expansion joints, and waterstops. 
 
- Pump Plant – The work includes all labor, equipment, and materials necessary to: perform subgrade 
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab; finish and 
cure concrete. 
 
- Pump Plant Metals  – The work includes all labor, equipment, and materials necessary to fabricate, furnish and 
install pump plant metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel 
plates, screws, gate operator platform, guard railing, chains, and fencing. Cost also includes the fabrication, 
installation/removal, and storage of stoplogs. 

 
- Pumps/Pump Controls – The work includes all labor, equipment, and material necessary furnish and install 
pumps, discharge tubes, and pump controls. 
 
- 108” Sluice Gate – The work includes all labor, equipment, and materials necessary to furnish and install wall 
thimble, sluice gate, stem, and gate operators.  
 
- Electrical Work – The work includes all labor, equipment, and materials necessary to provide an electrical 
service drop, motor control center, transformers, grounding, wiring and conductors. 
 
- Electrical Service to Pump Plant – The work includes all labor, equipment, and materials necessary to provide 
electrical service to the Pump Plant, including; tap in connection, trenching, conduits, riser poles, electrical poles, 
and wiring. 
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- Outlet Structure – The work includes all labor, equipment, and materials necessary to: perform toe 
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls; 
finish and cure concrete. 
 
- 108” Flap Gate – The work includes all labor, equipment, and materials necessary to furnish and install 
wall thimbles and flap gate. 
 
- Free Board Gages – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install the free board gages including but not limited to surveying, welding, painting, and 
signage. 
 
- Gabions on inlet Ditch - This item includes all cost associated with furnishing, hauling, handling, placing, 
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at 
I635. 

 
0127:  Stoplog Gap Q0 – Includes the following items: 

 
-Construction Staging – This item includes all costs associated with traffic control, related signage, and site 
preparation necessary in order to begin construction of stoplog structure Q0.  Site preparation includes demolition 
of pavement, temporary pavement, fill material, removal of temporary pavement, excavation, backfilling (not 
including levee embankment), compaction, and concrete barriers. 

 
 

- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment  
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- I-Wall Sheetpiling – Payment for sheet piling will be made for installed sheetpiling.  This item includes all 
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving, 
cutting, splicing, and other materials incidental thereto. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   
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- North Transition Wall  – North Floodwall work includes forming (including form liners), reinforcing steel, 
ties and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and 
colored floodwall. 

 
- South Transition Wall  – South Floodwall work includes forming (including form liners), reinforcing steel, 
ties and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and 
colored floodwall. 

 
- Monolith 21 – Monolith work includes forming (including form liners), reinforcing steel, ties and 
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab 
and colored floodwall work. 

 
- Monolith 22 – Monolith work includes forming (including form liners), reinforcing steel, ties and 
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab 
and colored floodwall work. 

 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, colored abutment wall, and 
colored center abutment with texturing. 

 
- Stoplogs/Associated Metals for Q0 – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coats and tack coats, to a smooth transition to existing pavement,  new 
concrete pavement, guardrails, and pavement marking. 
 

0128:  Rolling Gate Q1 –  Includes the following items: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, 
temporary sheetpiling, excavation, and any other site preparation necessary in order to accomplish the 
construction of rolling gate Q1.   Site preparation includes demolition and disposal of pavement, 
excavation for pile cap, backfilling (not including levee embankment), compaction, and temporary access 
road. 
 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   



DACW41-02-B-0001-0015 
 
Project:  Missouri River Levee System, Quindaro Levee and Stoplog Gap, 
(Levee Unit L-385), Riverside, Missouri  

 
Page 80 of 103 

 
BIDDING SCHEDULE (PHASE I + PHASE II BID NOTES) 

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One tension test will be required. 
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
 I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  

However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Storage Monolith  – Storage Monolith work includes forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support 
pedestals, slab end caps, and raised slab. 
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- Monolith 23 (Corner Monolith)– Monolith work includes forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab and floodwall work. 

 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals, 
gate sill, and railroad sill for each closure monolith section. 

 
- Rolling Gate Q1 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime and tack coats,  to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0129:  Stoplog Gap Q2 – Includes the following items: 
 

-  Site Work for Q2 – The work includes the provision of all labor, equipment, and materials necessary for 
the demolition of the existing roadway and railroad, excavation for the pile cap, road raise, and 
railroad/roadway reconstruction.  

 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  Six tension tests will be required. 
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  Seven lateral tests will be required. 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,  
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mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  Six compressive load tests will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff – This item includes all costs associated with trench excavation, furnishing and 
placement of nonwoven geotextile, furnishing and placement of vinyl sheetpile, furnishing and mixing sand 
and bentonite, and the placement of the sand/bentonite mixture in the excavated trench, and furnishing 
and placement of pure high-swell sodium bentonite. 

 
- I-Wall – I- Wall work includes structural excavation, backfilling/compaction with select onsite soils, 
subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Pile Cap – Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils, 
subgrade preparation and fine grading, reinforcing steel, ties and accessories; forming, pouring, finishing, 
and curing structural pile cap: and expansion joints. 

 
- Closure Monolith Wall – The work includes all labor, equipment, and materials necessary to place forms, 
reinforcing, and concrete; work also includes finishing and curing concrete; metals associated with the 
closure monolith wall and associated welding. 
 
- Closure Monolith Sill – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the closure 
monolith sill/postwells; finish and cure concrete; place metals associated with the closure monolith 
sill/postwells and associated welding. 
 
- Stoplogs – Type A – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install the type “A” stoplogs in the channel slots. 

 
- Stoplogs – Type B – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install the type “B” stoplogs in the channel slots. 
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- Stoplog Storage Pedestals – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the stoplog storage 
pedestals; finish and cure concrete; place metals and neoprene associated with the stoplog storage 
pedestals and associated welding.  Also included in this item is the removal of the stoplogs and posts from 
the channel slots and postwells and placement/securing of the stoplogs and posts on the stoplog storage 
pedestals. 
 
- Stoplog Posts/Misc. Metals – The work includes all labor, equipment, and materials necessary to fabricate, 
furnish and install the Stoplog posts in the postwells. 

 
0130:  Rolling Gate Q3 –  Includes the following items: 
 

- Construction Staging – – This item includes all costs associated with  temporary sheetpiling, excavation for 
pile cap, backfilling (not including levee embankment), compaction, and any other incidental site preparation 
necessary in order to accomplish the construction of rolling gate Q3.  
 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial 
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.  
Work associated with mobilization will include preparation of equipment for transport, equipment 
transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.  
Demobilization of equipment and facilities is the disassembly and transport offsite of construction equipment 
after its use has been completed.  Work associated with demobilization will include disassembly of equipment 
for transport, equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.   

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of telltales; 
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing 
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting 
pile load test reports.  One tension test will be required. 
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment required 
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; 
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing 
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting 
pile load test reports.  One lateral test will be required. 

 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 
 
- I-Wall Sheetpiling  (Labor/Equipment)– Payment for sheet piling will be made for installed sheetpiling.  This 
item includes all cost associated with handling, storing, and installing sheetpiling including placing, driving,  
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cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be negotiated. 
 
I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ overhead 
and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized invoices 
showing actual costs for the procurement of the sheetpiling will be provided to the Government for verification 
and possible negotiations.  After the parties have agreed upon the material cost including contractor’s 
markups, the Government will adjust the contract lump sum price for this item to the agreed sheetpiling cost 
amount. 
 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and mixing 
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench. 

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite soils, 
subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, pouring, 
finishing, and curing structural concrete wall; and waterstops. 
 
- Storage Monolith  – Storage Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support pedestals, slab end 
caps, and raised slab. 
 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals, gate 
sill, and railroad sill for each closure monolith section. 
 
- Rolling Gate Q3 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 
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0131:  Stoplog Gap Q3A –  Includes the following work: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, and any 
other site preparation necessary in order to accomplish the construction of rolling gate Q3A.  Site preparation 
includes demolition and disposal of pavement, excavation, the provision and placement of fill material, 
backfilling (not including the levee embankment), and compaction. 
 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial 
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.  
Work associated with mobilization will include preparation of equipment for transport, equipment 
transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.  
Demobilization of equipment and facilities is the disassembly and transport offsite of construction equipment 
after its use has been completed.  Work associated with demobilization will include disassembly of equipment 
for transport, equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.   
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment required 
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; 
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing 
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting 
pile load test reports.  One lateral test will be required. 

 
- I-Wall Sheetpiling – Payment for sheet piling will be made for installed sheetpiling.  This item includes all 
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving, 
cutting, splicing, and other materials incidental thereto. 
 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and mixing 
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.  
 
- M28  – Monolith work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab , and colored 
floodwall. 
 
- M29  – Monolith work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab, and colored 
floodwall. 
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- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments. 

 
- Stoplogs/Associated Metals for Q3A – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0132a:  Drainage Systems (Quindaro) – Includes the following items: 
 

- Gatewell Structure #2 – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base, 
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and 
concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 54” Flap gate. This item also includes all cost associated with 
furnishing, hauling, handling, placing, and maintaining the riprap/bedding for the outlet structure on 
Gatewell #2 until final acceptance by the government.   
 
- Gatewell Structure #4 without Pipe Laterals – The work includes all labor, equipment, and materials 
necessary to: perform structural excavation; place forms, reinforcing, and concrete for the gatewell 
structure base, walls, and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell 
metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, 
screws, sluice gate, pipe railing, chains, and pipe stands; perform excavation/backfilling to preconstruction 
ground elevation/compaction for 60” RCP; perform subgrade preparation and fine grading; place forms, 
reinforcing, and concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place 60” 
reinforced concrete pipe; perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and 
concrete for the inlet structure base, and walls; finish and cure concrete; perform structural excavation for 
outlet and ditch; place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and 
cure concrete.  This item also includes the furnishing, handling, and installation of the 60” Flap gate. This 
item also includes all cost associated with furnishing, hauling, handling, placing, and maintaining the 
riprap/bedding for the outlet structure on Gatewell #4 until final acceptance by the government. 
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- Drainage System #8 - – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet 
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch; 
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.  
This item also includes the furnishing, handling, and installation of the 60” Flap gate; This item also 
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding 
for the outlet structure on Drainage System #8 until final acceptance by the government. 

 
- Highway 9 Earthwork and Drainage System – The work includes the provision of all labor, equipment, 
and materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm 
drain, bore/jack and grade highway 9 ramp.  Seeding and mulching are included with Item 0165 Seeding 
and Mulching. 

 
0132b:  Argosy Bumpout – Includes the following items: 
 

- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
-I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  
However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
 - Gatewell 4a with Pipe Laterals – The work includes all labor, equipment, and materials necessary to:  

perform structural excavation; place forms, reinforcing and concrete for the gatewell structure base, walls, 
and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains and pipe stands; perform excavation/backfilling/compaction of RCP, manholes and catch  
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basins; perform subgrade preparation and fine grading; place forms, reinforcing and concrete for the pipe 
cradles; finish and cure concrete; furnish, handle and place reinforced concrete pipe, manholes and catch 
basins; perform structural excavation for outlet; place forms, reinforcing and concrete for the concrete 
outlet structure base and walls; finish and cure concrete.  This item also includes the furnishing, handling, 
and installation of the 48” flap gate.  This item also includes all cost associated with furnishing, hauling, 
handling, placing and maintaining the riprap/bedding and filter cloth until final acceptance by the 
Government. 

 
 - Gatewell 4 Pipe Laterals – The work includes all labor, equipment, and materials necessary to perform 

excavation/backfilling to preconstruction ground elevation; compaction for the 48” and 15” RCP laterals, 
manholes and catch basins; perform subgrade preparation and fine grading; furnish, handle and place 48” 
and 15” reinforced concrete pipe; perform structural excavation for manholes and catch basins; place 
forms, reinforcing and concrete for the manhole and catch basin base and walls; finish and cure concrete; 
furnish, handle and install associated metals. 

 
0133:  Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting form the clearing operations.   
 
0134:  Required Excavation – The work includes the provision of all labor, equipment, and materials required for 
the excavation, and inspection of the inspection trench; excavation, loading, hauling, and dumping of the existing 
levee material; and the excavation, loading, hauling, and dumping of the borrow area material; and the excavation, 
loading, hauling, and dumping of the levee toe material for the placement of riprap/bedding. 
 
0135:  Not Used   
 
0136:  Not Used 
 
0137:  Riprap – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the riprap until final acceptance by the government. This item does not include riprap costs for Gatewell #4 or 
Drainage System #8. 
 
0138:  Bedding – This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until the placement of riprap cover is completed. 
 
0139:  Rockfill – This item includes all labor, equipment, and material costs associated with furnishing, hauling, 
handling, and placement of rockfill material within the riverward berm slopes. 
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0140:  Soil Surface Erosion Control Material – This item includes all costs associated with the furnishing and 
placement of erosion control material on the levee slopes. 
 
0141:  Riverside Berm Fill - – This item includes all costs associated with excavating, hauling, handling, placing, 
and compacting the fill riverward of the levee between Sta 41+00 and 51+00, and the impervious material 
associated with the stability berm.  Stripping of the borrow/levee area is not included in the quantities.  Stripping is 
considered an incidental cost. 
 
0142:  Random Fill - – This item includes all costs associated with furnishing, handling, placing, and compacting 
the random material associated with the construction of the levee and underseepage berm.   Stripping of the 
borrow/levee area is not included in the quantities.  Stripping is considered an incidental cost.  Cost also includes 
required hydrographic surveys. 
 
0143:  Impervious Fill - – This item includes all labor, equipment, and material costs associated with: backfilling 
and compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious 
material for the levee, overbuild, and area fill . Costs also include placing topsoil within required limits. .  Stripping 
of the borrow/levee area is not included in the quantities.  Stripping is considered an incidental cost. 
 
0144:  Crushed Rock Surfacing – This item includes all cost associated with furnishing, hauling, handling, placing, 
and compacting the surfacing material. 
 
0145:  Seeding and Mulching Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0146a:  Seeding and Mulching - Native Grass/Wildflower - Mixture “A”– This item includes all costs associated with 
tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower - Mixture “A” seed, mulch and other 
required additives, maintenance, re-seeding and guarantee. 
 
0146b:  Seeding and Mulching – Native Grass/Wildflower – Mixture “C” – This item includes all costs associated 
with tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower- Mixture “C” seed, mulch and other 
required additives, maintenance, re-seeding and guarantee. 
 
0147: Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0148a:  Trees (APM) – The work includes all labor, equipment, and materials necessary to provide and plant the 
specified APM trees. 
 
0148b:  Trees (Bare Root) - The work includes all labor, equipment, and materials necessary to provide and plant 
the specified Bare Root trees. 
 
0149:  Shrubs – The work includes all labor, equipment, and materials necessary to provide and plant the specified 
shrubs. 
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0150:  Free Board Gage – The work includes all labor, equipment, and materials necessary to fabricate, furnish 
and install the free board gages including but not limited to surveying, removal/replacement of riprap, hand 
excavation/backfilling/compaction, welding, painting, and signage.  Three free board gages will be required. 
 
0151:  Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations. 
 
0152:  Inspection Trench Excavation  – The work includes the provision of all labor, equipment, and materials 
required for the excavation and inspection of the inspection trench.  Backfilling for this item is covered under 
impervious fill. 
 
0153:  Excavation and Disposal of Unsuitable Material – The work includes the provision of all labor, equipment, 
and materials required to the excavation and disposal of unsuitable material at the following locations: QL Sta. 
7+10 to 11+55; QL Sta. 207+00 to 216+00; QL Sta. 217+00 to 242+30. 
 
0154:  Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation, 
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes. 
 
0155:  Levee Random Fill  – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee 
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds. 
 
0156:  Levee Impervious Fill – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee 
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary 
in preparation for riverside berm fill. 
 
0157:  Landside Berm Fill –– This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes. 
 
0158:  Burlington Creek Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, 
and maintaining the rockfill until final acceptance by the government. The cost for excavation to place this rockfill is 
also included in this item.  It will be considered incidental to the rockfill item. 
 
0159:  Crushed Rock Surfacing – This item includes all costs associated with furnishing, hauling, handling, 
placing, and compacting the crushed stone surfacing material placed on the levee. 
 
0160:  Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the riprap until final acceptance by the government. 
 
0161:  Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until final acceptance by the government. 
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0162:  Soil surface Erosion Control Material – This item includes all costs associated with the furnishing and 
placement of erosion control material on the levee slopes in lieu of riprap /bedding material. 
 
0163:  Geotextile Used as Filter Material – This item includes all costs associated with the furnishing and 
placement of geotextile material on the levee slopes in lieu of bedding material. 
 
0164:  Riprap Truckload Test – This item includes all costs associated with the loading of stone into a truck, the 
dumping of the stone, the weighing and sizing of the stone, and the recording of the data.  This work shall be 
performed at the quarry.  One riprap truckload test will be required. 
 
0165:  NW Platte Road Raise – This item includes all costs associated with the demolition/disposal of existing 
pavement on NW Platte Road, the furnishing and placement of fill material; Grading, subgrade preparation, 
furnishing and placement of base course material, prime coat, tack coats, new pavement, and pavement 
markings. 
 
0166a:  Seeding & Mulching – Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0166b:  Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0167:  Stoplog Gap R1A- Includes the following items: 
 

- Construction Staging – This item includes all costs associated with traffic control, related signage, and 
any other site preparation necessary in order to accomplish the construction of stoplog structure R1a.  Site 
preparation includes demolition of pavement, excavation, temporary pavement, fill material for temporary 
road, backfilling (not including levee embankment), compaction, and Highway 9 shoulder repair. 

 
- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   

 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
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- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment)– Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
 I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  

However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.   

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 
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- M25  – M25 work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored 
floodwall. 

 
-  M26  – M26 work includes forming (including form liners), reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored 
floodwall. 

 
- Closure Monolith  – Monolith work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments. 

 
- Stoplogs/Associated Metals for R1a – The work includes all the labor, equipment, and materials 
necessary to fabricate, transport, erect, and test the stoplogs.  The work also includes all associated 
metals required for the proper erection and operation of the stoplog structure. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 

 
0168:  Construction Staging – This item includes all costs associated with traffic control, related signage, 
excavation, and any other site preparation necessary in order to accomplish the construction of rolling gate R2. 
Site preparation for R2 includes demolition/disposal of pavement, excavation, backfilling/compaction (not including 
levee embankment), and hauling and disposal of drill spoils. 
 
0169:  24” Auger Cast Piles – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing (if required), grout, and reinforcing. 
 
0170:  36” Drilled Piers – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing, grout, and reinforcing. 
 
0171:  24” Drilled Piers – This item includes the provision of all the labor, material, and equipment required for 
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing 
and installing casing, grout, and reinforcing. 
 
0172:  All Other Work Associated with R2 – Includes the following items: 
 

- Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport,  
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equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.   
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
 I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  

However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
-  Seepage Cutoff Wall – This item includes all costs associated with trench excavation, furnishing and 
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.  This 
item does not include the concrete cutoff wall below Monoliths 2 and 3. 

 
- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
- Storage Monolith  – Storage Monolith work includes structural excavation, backfilling/compaction with 
select onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab with rail, and floodwall. 

 
- Closure Monolith  (S) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 
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- Closure Monolith  (C) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 

 
- Closure Monolith  (N) – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and 
abutments, and associated metals. 

 
-  Floodwall Monolith (1)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, and floodwall. 

 
- Floodwall Monolith (2)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below 
slab, and floodwall. 

 
- Floodwall Monolith (3)  – Monolith work includes structural excavation, backfilling/compaction with select 
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; 
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below 
slab, and floodwall. 

 
- Corner Monolith– Monolith work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. This includes slab and floodwall work. 

 
- R2 Sanitary Sewer Relocation – The work includes all the labor, equipment, and materials required for 
pavement demolition/disposal, temporary pavement, excavation, furnishing and installing manholes R2-1, 
2,3,4,5,6,7, and 8, and associated piping, and backfilling/compaction. 

 
- Rolling Gate R2 – The Rolling Gate work includes all the labor, equipment, and materials necessary to 
fabricate, transport, erect, and test the rolling gate.  The work also includes painting, and winch system. 

 
- Pavement Reconstruction – Pavement Reconstruction includes furnishing all labor, equipment, and 
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install 
new pavement including prime coat and tack coat, to a smooth transition to existing pavement.  Work also 
includes striping and guard rails where required. 
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0173:  16” Pipe Piles  – This item includes all costs associated with driving permanent piles, which include costs of 
handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
 
0174:   24” Pipe Piles  – This item includes all costs associated with driving permanent piles, which include costs 
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles. 
 
0175:  All Other Work Associated with the Line Creek Floodwall – Includes the following items: 
 

- I-Wall Sheetpiling (Labor/Equipment) – Payment for sheet piling will be made for installed sheetpiling.  
This item includes all cost associated with handling, storing, and installing sheetpiling including placing, 
driving, cutting, splicing, and other materials incidental thereto.  This is a firm fixed price which will not be 
negotiated. 

 
 I-Wall Sheetpiling (materials) – PZ-35 sheetpiling is currently not manufactured in the United States.  

However, it is anticipated this product will be domestically available in the upcoming months.  The 
Government has entered an anticipated price in the bid schedule for this material.  When this product 
becomes available the actual price for the material will be used, plus an allowance for contractors’ 
overhead and profit.  It will be the contractor’s responsibility for the procurement of the material.  Itemized 
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government 
for verification and possible negotiations.  After the parties have agreed upon the material cost including 
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed 
sheetpiling cost amount. 

 
- Seepage Cutoff – This item includes all costs associated with placement of vinyl sheetpiling, non-woven 
textile, trench excavation, furnishing and mixing sand and bentonite, and the placement of the 
sand/bentonite mixture in the excavated trench.   
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- I-Wall Concrete – I- Wall work includes structural excavation, backfilling/compaction with select onsite 
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, 
pouring, finishing, and curing structural concrete wall; and waterstops. 

 
-  Test Piles – Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, 
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the 
work site.  Work associated with mobilization will include preparation of equipment for transport, 
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment 
operators.  Demobilization of equipment and facilities is the disassembly and transport offsite of 
construction equipment after its use has been completed.  Work associated with demobilization will 
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort 
vehicles, drivers, and equipment operators.  

 
- Test Piles – Tension Test - This item includes the provision of all the labor, material, and equipment 
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One tension test will be required. 
 
-Test Piles – Lateral Test - This item includes the provision of all the labor, material, and equipment 
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of 
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and 
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  One lateral test will be required. 
 
- Test Piles – Compressive Load Test - This item includes the provision of all the labor, material, and 
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, 
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; 
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  One compressive load test will be required. 

 
- Pile Cap – Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils, 
subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, finishing, 
and curing concrete, and expansion joints.  

 
- Floodwall Stem – Floodwall Stem work includes forming, reinforcing steel, ties and accessories; pouring, 
finishing, and curing concrete, and expansion joints. 
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0176:  HTRW Contingency Plan – The cost includes all work associated with writing, reviewing, submitting, and 
revising the HTRW Contingency Plan.  This includes the development and submittal of a Sampling and Analysis 
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan.  Costs for implementation of 
the plan are not included. 
 
0177a:  Demolition – This item includes all costs associated with the demolition and disposal of buildings, 
pavement, bridges and fences from Sta 0+00 to ~35+00, except the two city buildings located at floodwall Sta 
23+50 and 24+50.  Also included are electrical line disconnections and removals for all demolished items.   
 
0177b:  Salvage of City Buildings – This item includes the dismantling and salvaging of superstructure members of 
the city-owned buildings located at floodwall Sta 23+50 and 24+50.  The buildings will be partially dismantled 
(determined by the right-of-way limits) and the structural members will be salvaged and stored within 
approximately 300 feet.  The demolition of the foundation for these two buildings will also be included under Item 
0177a. 
 
0178:  Line Creek Excavation – The work includes the provision of all labor, equipment, and material required to 
excavate, load, haul and dump material for the Line Creek Channel. 
 
0179:  Line Creek Fill – This item includes all labor, equipment, and material costs associated with placement and 
compaction of impervious material for the channel fill. 
 
0180:  Hydraulic Drop Structures – This item includes all labor, equipment, and material costs associated with the 
excavation for the drop structures, spreading of the spoil material, and the placement of sheetpile.  The costs for 
riprap, spalls, and bedding material are not included in this item. 
 
0181:  42” Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the 42” riprap until final acceptance by the government. 
 
0182:  18” Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the 18” riprap until final acceptance by the government. This item does not include costs for riprap for 
the gabions at the Floodwall. 
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0183:  Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the rockfill until final acceptance by the government. 
 
0184:  Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the spalls until final acceptance by the government. 
 
0185:  Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining 
the bedding material until final acceptance by the government. 
 
0186:  Geotextile Used as Filter Material – This item includes all costs associated with the furnishing and 
placement of geotextile  material between levee earth fill and 6-inch bedding. 
 
0187:  Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the 
dumping of the stone, the weighing and sizing of the stone, and the recording of the data.  This work shall be 
performed at the quarry.  Three riprap truckload tests will be required. 
 
0188:  Clearing and Grubbing – The work includes the provision of all labor, equipment, and materials required for 
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the 
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations. 
 
0189:  Demolition – This item includes all costs associated with  pavement demolition around the  ProLogis 
building; fencing relocation from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.   
 
0190:  Excavation and Disposal of Unsuitable Material – The work includes the provision of all labor, equipment, 
and materials required to the excavation and disposal of unsuitable material at the following locations: RS 
Sta.~66+00 to 79+00. 
 
0191:  Inspection Trench Excavation  – The work includes the provision of all labor, equipment, and materials 
required for the excavation and inspection of the inspection trench.  Backfilling for this item is covered under 
impervious fill. 
 
0192:  Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation, 
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes. 
 
0193:  Levee Random Fill  – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee 
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds. 
 
0194:  Levee Impervious Fill – This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee 
embankment slopes,  within the levee embankment slopes projected, and seepage cutoff impervious fill necessary 
in preparation for riverside berm fill. 
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0195:  Landside Berm Fill –– This item includes all labor, equipment, and material costs associated with 
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes. 
 
0196:  Crushed Rock Surfacing – This item includes all costs associated with furnishing, hauling, handling, 
placing, and compacting the crushed stone surfacing material placed on the levee. 
 
0197a:  Seeding & Mulching – Levee Mixture – This item includes all costs associated with tilling, furnishing and 
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and 
guarantee. 

 
0197b:  Seeding and Mulching - Native Grasses - Mixture “B” – This item includes all costs associated with tilling, 
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives, 
maintenance, re-seeding and guarantee. 
 
0198:  Pavement Replacement – Pavement Replacement includes furnishing all labor, equipment, and materials 
necessary to prepare subgrade to receive new pavement, to install base course, and to install new pavement 
including prime coat and tack coat, to a smooth transition to existing pavement.  Work also includes striping and 
guard rails where required. 
 
0199:  Drainage Systems (Riverside) – Includes the following items: 
 

- Gatewell Structure #7 – The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base, 
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and 
concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 36” Flap gate. 

 
- Gatewell Structure #8– The work includes all labor, equipment, and materials necessary to: perform 
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and 
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not 
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe 
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation 
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and 
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe; 
perform structural excavation for manholes; place forms, reinforcing, and concrete for manhole 
modifications; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, 
and concrete for the outlet structure base, and walls; finish and cure concrete.  This item also includes the 
furnishing, handling, and installation of the 42” Flap gate.  Also included in this item is the modification of 
MH138, EXGI26, EXGI27, Monolith 9 pile cap, pile cap walls, and floodwall. 
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- Gatewell Structure #9 - The work includes all costs associated with sheetpiling; excavation; base slab; 
structure walls; precast structural walls, elevated slab, backfilling/compaction, ladder/platforms, pipe 
railing, sluice gate, electrical service, breakout of existing pipe, traffic control, bypass pipe, temporary 
bypass pipe and pump; waterline; water nozzle flushing system; concrete stairs on grade; backflow vault 
base slab; backflow preventer vault walls; mob/demob; site restoration. 

 
- GW#9 Relief Wells 5&6 – The work includes all costs associated with mob/demob to the site, drilling for 
wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, 
flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. 

 
- Gatewell Structure #10 – The work includes all costs associated with the construction of the base slab, 
walls, elevated slab, metals, pipe, cradle, concrete collar, outlet structure, flap gate, ditch, associated 
excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Gatewell Structure #11 - The work includes all costs associated with the construction of piles for the base 
slab, base slab, walls, elevated slab, metals, pipe, cradle, inlet/outlet structure, flap gate, associated 
excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Gatewell #11 Relief Wells 1 thru 4 – The work includes all costs associated with mob/demob to the site, 
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, 
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. 

 
- Sewer System #1 – Design - The work includes all the labor, materials and equipment required for the 
preparation and submittal of the final plans and specifications for the construction of gatewell #6A and 
associated metals.  Design component includes all labor, materials and equipment required for the 
coordination, investigation, analysis, preparation and submittal of the analysis in construction plans and 
specifications for the construction of gatewell #6A and associated metals.  The design component is to be 
bid as a firm fixed price which is not negotiable. 

 
- Sewer System #1 – Construction - The work includes all costs associated with the construction of 
gatewell #6A, the provision and installation of the 66” RCP, metals associated with gatewell #6A, 
demolition, associated excavation, backfilling, compaction, and the temporary bypass.  The Government 
has entered the price for the construction component identified on the bidding schedule.  If the 
construction component is performed by a subcontractor, the subcontractor shall furnish the Contractor 
itemized invoices showing the actual construction component cost incurred, less betterments, for the 
construction.  The Contractor shall furnish the Government these itemized invoices, and invoices for 
construction component work the Contractor has performed, for verification and possible negotiations.  
After the parties have agreed upon the construction component amount, the Government will adjust the 
contract lump sum price for the respective construction component to the agreed construction component 
amount.  No additional markups for the Contractor are to be added to the construction component within 
the base bidding schedule or any negotiated amounts.   
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- Drainage System #2 – The work includes all costs associated with the construction of gatewell #6B, the 
provision and installation of the 24” RCP, metals associated with gatewell #6B, demolition at JB-5 to 
EXMH28; temporary bypass for JB-5; Manhole JB-5, MH-6, JB-7; demolition of existing 24” VCP/CMP; 
demolition/modification of EXMH-28; associated excavation, backfilling to preconstruction ground 
elevation, and compaction. 

 
- Drainage System #3 – The work includes all costs associated with the construction of Gate Structure 
GS-3, the demolition of the 6’x6’ RCB, the provision and installation of the 18” RCP, 18” DIP, grate inlet 
GI-14, curb inlet CI-13, and associated excavation, backfilling to preconstruction ground elevation, and 
compaction. 

 
- Drainage System #4 – The work includes all costs associated with the construction of an inlet/outlet structure, 
manhole MH-12, 60” RCP, manhole MH-11, manhole MH-10A; associated excavation, backfilling to preconstruction 
ground elevation, compaction, and riprap. 

 
- Drainage System #5 – The work includes all costs associated with the provision and installation of the 54” RCP, 30” 
RCP, outlet structure, field inlet FI-1, JB-2, JB-3, JB-4; associated excavation, backfilling to preconstruction ground 
elevation, and compaction. 

 
- Drainage System #6A – The work includes all costs associated with the provision and installation of the 15” RCP, 
manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to preconstruction ground elevation, 
and compaction. 

 
- Drainage System #6B – The work includes all costs associated with the provision and installation of the 48” RCP, 
15” RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation, backfilling to 
preconstruction ground elevation, and compaction. 

 
- Drainage System at 9B – The work includes all costs associated with the provision and installation of the 18”/30” 
RCP, 18”/30” Inlet structure, 18”/30” Outlet Structure; demolition and disposal of pavement; pavement repair; 
associated excavation, backfilling to preconstruction ground elevation, and compaction. 

 
- Interior Detention Basin South Red-X – The work includes all costs associated with the provision and installation of 
the 15” CMP; excavation, backfilling and compaction for the 15” CMP; Excavation for the detention pond; and 
detention pond shaping.  Seeding and mulching are included in Item 0197 Seeding and Mulching. 

 
- Red-X Ditch – The work includes all costs associated with excavation and grading of the ditch; the construction of 
Junction Box JB-R98; the associated excavation, backfilling, and compaction for the extended pipe and junction box; 
demolition of the CMP in the Junction Box. 

 
- Drainage System at ProLogis – The work includes all costs associated with the provision and installation of the 30” 
RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet structure; associated 
excavation, backfilling to preconstruction ground elevation, and compaction. 
 
-- Drainage System at ProLogis, Tract 187 – The work includes all costs associated with the excavation, 
backfilling and compaction for the reinforced concrete pipe; the furnishing, handling and placement of the 
30” RCP and end sections; the structural excavation, backfilling, and compaction for the grate inlets; and 
the construction of the grate inlets. 
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-  Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site, drilling for wells, 
provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, flap gate, pvc 
pipe, and metals for lid; sterilization; pump test; soil tests.  Also included is the cost for the construction of the vaults. 

 
- Gabions @ Floodwall – This item includes all cost associated with furnishing, hauling, handling, placing, and 
maintaining the riprap and cages until final acceptance by the government for the gabion protection at the floodwall. 
 
-Modular Block Wall at Kitterman – Work includes all cost associated with the excavation; forming and 
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and 
geogrid; and backfilling/compaction of granular backfill and topsoil.  The contractor shall also be 
responsible for all costs associated with the design of the modular block wall. 
 

 
0200:  Government Field Office – Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION                          
FACILITIES. 
 
0201:   Anti-Graffiti Sealer – This item includes all costs associated with the furnishing/application of anti-graffiti sealer to the 
walls of:  Q0 North/South transition; M21/M22, and the Closure Monolith; Q3a – M28/M29, and Closure Monolith; R1a – I-wall, 
M25/M26, and Closure Monolith; R2 – I-wall, Storage Monolith, Closure Monolith (S), Closure Monolith (N), Floodwall Monolith 
(1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; Riverside Floodwall – both sides. 


